# Tender: NIT No.15 of AE/EMSD-II of 2019-20

#### 1. General Information

Туре	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA		Inviting Authority		Assistant Engineer		
Tender Id	NIT No.15 of AE/EMSD-II of 2019-20		Memo No	178/EMSD-II	Memo Date	04-03-2020	
Description Supply, delivery and installation of VS at diff. site under EMSD-II, PHE Dte.							
Estimated Work Value -							

## 2. EMD (Earnest Money Deposit) Details

					Executive Engineer,		
Exempted?	No	Fee Type	Demand Draft	Payable To	Eastern Mech. Divn.,	Payable At	kolkata
					PHE Dte.		

### 3. Critical Dates

Tender Publish Date	04-03-2020 10:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-03-2020 03:00 PM
Last Date of Application	24-03-2020 03:00 PM	Last Date of Permission	24-03-2020 04:00 PM
Last Date of Submission	27-03-2020 03:00 PM	Tech Bid Opening Date	27-03-2020 03:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
rin bid Opening Date		Time	
Uploading Bid Date Time			

## 4. Pre-bid Meeting Details

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply & delivery and installation of Voltage Stabilizer along with allied accessories at Pump House no – I under Itaberia W/S scheme under EMSD-II, PHE Dte	176180	20 days	3524
2	Supply & delivery and installation of Voltage Stabilizer along with allied accessories at Pump House no – I under Kalaighata W/S scheme under EMSD-II, PHE Dte.	176180	20 days	3524
3	Supply & delivery and installation of Voltage Stabilizer along with allied accessories at Pump House no – I under Jaypur W/S scheme under EMSD-II, PHE Dte.	176180	20 days	3524

### 6. Attachments

Sl No	File Name
1	NIT 15 of AE EMSD-II.pdf
2	2911WBF.pdf