



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT No. 8/AE/HQ OF 2024-2025\_Gr-A to E

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDHAMAN		Inviting Authority		Executive Engineer, Burdwan Division		
Tender Reference	NIT No. 8/AE/HQ OF 2024-2025_Gr-A to E	Estimate Put to Tender	96308.00	Memo No	041/AE/HQ	Memo Date	09-01-2025
e Tender Id		Description	Colouring of boundary wall (Length-50.00 Mtr & Height-2.00 Mtr) for 2nd Pump House Site Along with Pump House-I & Pump House -II for Madhabpur Zone-II PWSS, Jamalpur Dev. Block under Burdwan Division PHE. Dte.				
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Burdwan Divn., PHE. Dte.	Payable At	Burdwan
-----------	----	----------	--------------	------------	--	------------	---------

#### 3. Critical Dates

Tender Publish Date	09-01-2025 01:00 PM	Sale/Submission Start Date	09-01-2025 01:30 PM
Download Start Date	09-01-2025 01:00 PM	Sale/Download End Date	17-01-2025 02:00 PM
Last Date of Application	17-01-2025 02:00 PM	Last Date of Permission	17-01-2025 02:30 PM
Last Date of Submission	21-01-2025 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	21-01-2025 04:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Shifting & Relaying of Damaged UPVC (Damaged by WBSRDA Department) Pipeline at Chakdighi Ghosh Para for Construction of Road, SHURA ZONE-I PWSS, Jamalpur Dev. Block under Burdwan Division, PHE Dte.	67,515.00	30 Days	1688.00
2	Shifting & Relaying of Damaged UPVC (Damaged by WBSRDA Department) Pipeline at Head work Site for Construction of Road, SHURA ZONE-I PWSS,	82,675.00	30 Days	2067.00

	Jamalpur Dev. Block under Burdwan Division, PHE Dte.			
	Shifting & Relaying of Damaged UPVC (Damaged by WBSRDA Department)			
3	Pipeline at Chakdhighi Opposite side of Petrol Pump for Private Land, SHURA ZONE-I PWSS, Jamalpur Dev. Block under Burdwan Division, PHE Dte.	77,836.00	30 Days	1946.00
	Re-Laying of U-PVC (Damaged By WBSRDA Department) pipeline near			
4	Nandanpur Habitation under Antpara PWSS, Jamalpur Dev. Block under Burdwan Division, PHE Dte.	66,415.00	30 Days	1660.00
	Colouring of boundary wall (Length-50.00 Mtr & Height-2.00 Mtr) for 2nd			
5	Pump House Site Along with Pump House-I & Pump House -II for Madhabpur Zone-II PWSS, Jamalpur Dev. Block under Burdwan Division PHE. Dte.	96,308.00	30 Days	2408.00

#### 6. Attachments

Sl No	File Name
1	Schedule_Gr-D.pdf
2	Schedule_Gr-B.pdf
3	WBF-No-2911_ii-New.pdf
4	NIT-8 of 24-25.pdf
5	Schedule_Gr-E.pdf
6	Schedule_Gr-A.pdf
7	Schedule_Gr-C.pdf