



Public Health Engineering Department

Government of West Bengal

Tender: NleT No.15/ALD/2020-2021

1. General Information

Type	OTHER	Category	Works	Mode	ONLINE	Method	Open Tender
District	ALIPURDUAR	Inviting Authority		Executive Engineer, Alipurduar Division			
Tender Id	NleT No.15/ALD/2020-2021			Memo No	672/ALD	Memo Date	14-09-2020
Description	Different type of works						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	14-09-2020 12:00 AM	Sale/Submission Start Date	14-09-2020 06:00 PM
Download Start Date		Sale/Download End Date	28-09-2020 05:00 PM
Last Date of Application	28-09-2020 05:00 PM	Last Date of Permission	
Last Date of Submission	28-09-2020 05:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	30-09-2020 05:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Extension and Replacement of damaged pipeline under Patlakhawa PWSS under Alipurduar Division, P.H.E. Dte.(Part-A)	3589451.00	60 Days	2% of Estimated Amount
2	Extension of pipeline to Bharnabari TG area under Hasimara PWSS for providing at Kalchini Block under Alipurduar Division, P.H.E. Dte.(Part-A)	4009670.00	60 Days	2% of Estimated Amount
3	Extension of pipeline for Jainti TG including connection from Reservoir-2 under Jainti TG Water Supply Scheme (Part - A).	3990774.00	60 Days	2% of Estimated Amount
4	Laying Of Different Dia. HDPE Pipe line for Santali Tea Garden at Kalchini	2494403.00	60 Days	2% of Estimated

	block under Alipurduar Division PHE DTE. (PART-A)			Amount
5	Providing House connection for RAHIMABAD PWSS at KUMARGRAM Block under Alipurduar Division PHED PART-2.	1515061.00	60 Days	2% of Estimated Amount
6	Providing House connection for MADHU PWSS at KALCHINI Block under Alipurduar Division PHED PART 2.	1889104.00	60 Days	2% of Estimated Amount

6. Attachments

Sl No	File Name
1	NleT15.pdf