



# Public Health Engineering Department

## Government of West Bengal

Tender: WBPHE/EE/JD/eNIT- 01/2019-20

### 1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	JALPAIGURI	Inviting Authority		Executive Engineer, Jalpaiguri Division			
Tender Id	WBPHE/EE/JD/eNIT- 01/2019-20			Memo No	595/JD	Memo Date	13-06-2019
Description	Lying distribution system and pump house for different water supply schemes						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	The Executive Engineer, Jalpaiguri Division, PHE Dte.	Payable At	Jalpaiguri
-----------	----	----------	-----------	------------	---	------------	------------

### 3. Critical Dates

Tender Publish Date	14-06-2019 06:55 PM	Sale/Submission Start Date	14-06-2019 06:55 PM
Download Start Date		Sale/Download End Date	15-07-2019 06:55 PM
Last Date of Application	15-07-2019 06:55 PM	Last Date of Permission	
Last Date of Submission	15-07-2019 06:55 PM	Tech Bid Opening Date	
Fin Bid Opening Date	18-07-2019 11:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying distribution system for Piped Water Supply Scheme for Songachi Tea Garden at Matiali Block under Jalpaiguri Division, P.H.E. Dte. ( Part-B )	1387470.00	30 days	2% of quoted amount in the form NET Banking.
2	Laying distribution system for Piped Water Supply Scheme for Songachi Tea Garden at Matiali Block under Jalpaiguri Division, P.H.E. Dte. ( Part-C )	1598167.00	30 days	2% of quoted amount in the form NET Banking.
	Construction of Pump House (3.60 X 2.40m) with sanitary & plumbing			2% of quoted amount in the

3	arrangement at 2nd site of Songachi T.G. Water Supply Scheme under Jalpaiguri Division , P.H.E. Dte.	510402.00	60 days	form NET Banking.
4	Laying distribution system Mogalkata Tea Garden Area Piped Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-B)	1112980.00	30 days	2% of quoted amount in the form NET Banking.
5	Laying distribution system Mogalkata Tea Garden Area Piped Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-E)	1207161.00	30 days	2% of quoted amount in the form NET Banking.
6	Laying distribution system Mogalkata Tea Garden Area Piped Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-F)	553318.00	30 days	2% of quoted amount in the form NET Banking.
7	Laying distribution system Mogalkata Tea Garden Area Piped Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-G)	1531600.00	30 days	2% of quoted amount in the form NET Banking.
8	Laying distribution system Mogalkata Tea Garden Area Piped Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-H)	2628359.00	45 days	2% of quoted amount in the form NET Banking.
9	Laying distribution system Mogalkata Tea Garden Area Piped Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-I)	1062439.00	30 days	2% of quoted amount in the form NET Banking.
10	Laying distribution system Mogalkata Tea Garden Area Piped Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-J)	1496099.00	30 days	2% of quoted amount in the form NET Banking.
11	Laying distribution system Mogalkata Tea Garden Area Piped Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-K)	1194781.00	30 days	2% of quoted amount in the form NET Banking.
12	Laying distribution system Mogalkata Tea Garden Area Piped Water Supply Scheme at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-L)	861587.00	30 days	2% of quoted amount in the form NET Banking.
				2% of quoted

13	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-C )	3673871.00	45 days	amount in the form NET Banking.
14	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-B2)	938441.00	30 days	2% of quoted amount in the form NET Banking.
15	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-B)	1230038.00	30 days	2% of quoted amount in the form NET Banking.
16	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-B1)	1320278.00	30 days	2% of quoted amount in the form NET Banking.
17	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-C1)	2010771.00	30 days	2% of quoted amount in the form NET Banking.
18	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-D)	1121187.00	30 days	2% of quoted amount in the form NET Banking.
19	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-D1)	563264.00	30 days	2% of quoted amount in the form NET Banking.
20	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-E3)	4347261.00	45 days	2% of quoted amount in the form NET Banking.
21	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-F)	2280301.00	30 days	2% of quoted amount in the form NET Banking.
22	Laying distribution system for Piped Water Supply Scheme for Purba Duramari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-F1)	2297206.00	30 days	2% of quoted amount in the form NET Banking.

23	Laying distribution system for Piped Water Supply Scheme for Raipur Tea Garden at Jalpaiguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-E)	1490238.00	30 days	2% of quoted amount in the form NET Banking.
24	Laying distribution system for Piped Water Supply Scheme for Raipur Tea Garden at Jalpaiguri Block under Jalpaiguri Division, P.H.E. Dte. (Part-F)	1848847.00	30 days	2% of quoted amount in the form NET Banking.
25	Construction of Pump House (3.60 X 2.40m) with sanitary & plumbing arrangement at 2nd site of Raipur T.G. Water Supply Scheme under Jalpaiguri Division , P.H.E. Dte.	510402.00	60 days	2% of quoted amount in the form NET Banking.
26	Laying distribution system for Piped Water Supply Scheme for Dakshin Salbari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-B)	2582265.00	45 days	2% of quoted amount in the form NET Banking.
27	Laying distribution system for Piped Water Supply Scheme for Dakshin Salbari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-C)	1852017.00	30 days	2% of quoted amount in the form NET Banking.
28	Laying distribution system for Piped Water Supply Scheme for Dakshin Salbari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-D)	1496018.00	30 days	2% of quoted amount in the form NET Banking.
29	Laying distribution system for Piped Water Supply Scheme for Dakshin Salbari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-E)	2532144.00	45 days	2% of quoted amount in the form NET Banking.
30	Laying distribution system for Piped Water Supply Scheme for Dakshin Salbari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-F)	1624069.00	30 days	2% of quoted amount in the form NET Banking.
31	Laying distribution system for Piped Water Supply Scheme for Dakshin Salbari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-G)	3947707.00	45 days	2% of quoted amount in the form NET Banking.
32	Laying distribution system for Piped Water Supply Scheme for Dakshin Salbari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-H)	3402603.00	45 days	2% of quoted amount in the form NET Banking.

33	Laying distribution system for Piped Water Supply Scheme for Dakshin Salbari at Dhupguri Block under Jalpaiguri Division, P.H.E. Dte. ( Part-I)	1490978.00	30 days	2% of quoted amount in the form NET Banking.
34	Construction of Pump House (3.60 X 2.40m) with sanitary & plumbing arrangement at 2nd site of Dakshin Salbari Water Supply Scheme under Jalpaiguri Division , P.H.E. Dte.	510402.00	60 days	2% of quoted amount in the form NET Banking.
35	Laying distribution system for Piped Water Supply Scheme for Jogesh Chandra Tea Garden at MalBazar Block under Jalpaiguri Division, P.H.E. Dte. ( Part-G)	906406.00	30 days	2% of quoted amount in the form NET Banking.

#### 6. Attachments

Sl No	File Name
1	WBF-2911-PHED.pdf
2	WBPHEd-Notice-01-19-20.pdf