



# Public Health Engineering Department

## Government of West Bengal

Tender: N.I.T. NO.: 04/AE-I/NTKD-II of 2024-2025

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-II		
Tender Reference	N.I.T. NO.: 04/AE-I/NTKD-II of 2024-2025	Estimate Put to Tender	4.00	Memo No	1503/NTKD-II	Memo Date	20-02-2025
e Tender Id		Description	N.I.T. NO.: 04/AE-I/NTKD-II of 2024-2025				
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, New Town Kolkata W/S Divn-II, PHE Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	--	------------	---------

### 3. Critical Dates

Tender Publish Date	20-02-2025 06:30 PM	Sale/Submission Start Date	21-02-2025 04:00 PM
Download Start Date	20-02-2025 06:55 PM	Sale/Download End Date	03-03-2025 12:00 PM
Last Date of Application	28-02-2025 12:00 PM	Last Date of Permission	28-02-2025 01:05 PM
Last Date of Submission	03-03-2025 12:00 PM	Tech Bid Opening Date	03-03-2025 02:05 PM
Fin Bid Opening Date		Tech Bid Uploading Date	Time
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supplying, fitting & fixing of PVC Foot Step (Heavy) at St. No. 777 in AA-IIE under NTK Project.	98935.00	15 (Fifteen) Days	2473.00
2	Removal of rubbish, earth etc. at St. No. 777 (Left side) after construction of drainage network in AA-IIE Under NTK Project.	97930.00	15 (Fifteen) Days	2448.00
3	Removal of rubbish, earth etc. at St. No. 777 (Right side) after construction of drainage network in AA-IIE Under NTK Project.	99315.00	15 (Fifteen) Days	2483.00
	Engagement of Labour (manpower) for cleaning the water hyacinth,			

4	floating debris, wooden logs etc. at entry point of Jatragachi drainage pumping station at Ghuni Canal under NTK Project.	97289.00	15 (Fifteen) Days	2432.00
---	--	----------	-------------------	---------

#### 6. Attachments

Sl No	File Name
1	1.Supply of PVC foot step Mayfair Hotel at St. No. 777 in AA-IIE.pdf
2	N.I.T. NO. 04 AE-I NTKD-II of 24-25.pdf
3	4.Engagement of Labour at entry point of Jatragachi DPS.pdf
4	New2911.pdf
5	2.Removal of rubbishat Mayfair Hotel at left side St. No. 777 in AA-IIE.pdf
6	3.Removal of rubbishat Mayfair Hotel at right side St. No. 777 in AA-IIE.pdf