



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO. 06 OF 2021 – 2022 OF EMSD-I

1. General Information

Type	NIT	Category		Mode	OFFLINE	Method	Open Tender
District	KOLKATA	Inviting Authority	Assistant Engineer				
Tender Id	NIT NO. 06 OF 2021 – 2022 OF EMSD-I			Memo No	2208/EMSD-I	Memo Date	31-08-2021
Description	Different type of works & Supply & delivery						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Eastern Mechanical Division, P.H.E. Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	06-09-2021 02:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-09-2021 02:00 PM
Last Date of Application	20-09-2021 02:00 PM	Last Date of Permission	20-09-2021 04:30 PM
Last Date of Submission	22-09-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	22-09-2021 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply, delivery & installation of Voltage stabilizer alongwith allied works at Pump House No.II under Kaniara W/S Scheme District of 24 Pgs. (N).	2,48,547.00	20 (TWENTY) DAYS	4,971.00
2	Emergency arrangement of alternative power through deployment of hired 250KVA D.G. Set wit allied works at the WTP of Baranagar-Kamarhati Jnt .W/S Scheme.	Rate to be quoted	As per schedule	2% of the quoted value
3	Supply & delivery of poly film roll & other necessary materials for Mobile Treatment Unit No.6 under Eastern Mechanical Division, PHE Dte.	3,41,605.00	20 (TWENTY) DAYS	6,833.00
4	Emergency restoration of driving arrangement at P/No. 2 at M/L Pump House including allied works at Baranagar -Kamarhati Jnt. W/S Scheme.	3,13,720.00	20 (TWENTY) DAYS	6,275.00

5	Supply, installation of MCC panel & allied electro-mechanical works at P/H No.- I under Kayadanga W/S Scheme, Dist. 24 Pgs.(N).	2,18,278.00	25 (TWENTY FIVE) DAYS	4,366.00
6	Supply, installation of MCC panel & allied electro-mechanical works at P/H No.- II under Kayadanga W/S Scheme, Dist. 24 Pgs.(N).	2,18,278.00	25 (TWENTY FIVE) DAYS	4,366.00
7	Emergency restoration of driving arrangement at P/No. 3 at M/L Pump House including allied works at Baranagar -Kamarhati Jnt. W/S Scheme.	2,01,071.00	20 (TWENTY) DAYS	4,022.00
8	Supply & delivery of poly film roll & other necessary materials for Mobile Treatment Unit No.8 under Eastern Mechanical Division, PHE Dte.	3,41,605.00	20 (TWENTY) DAYS	6,833.00

6. Attachments

Sl No	File Name
1	NIT NO. 06.pdf