



Public Health Engineering Department

Government of West Bengal

Tender: NleT No. 02/EE/NACD-II of 2026-27

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA		Inviting Authority				Executive Engineer, Nadia Arsenic Division II
Tender Reference	NleT No. 02/EE/NACD-II of 2026-27	Estimate Put to Tender	930485.00	Memo No	520/NACD-II	Memo Date	17-06-2026
e Tender Id	2026_PHED_1028879_17	Description	Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection along with operation and maintainance of Iron Elimination Plant for Gongra PWSS in Chapra Block under Nadia Arsenic Civil Division-II,P.H. Engg. Dte. (Period of work:-				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	19-06-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-07-2026 04:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	07-07-2026 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	SL-02.pdf

2	SL-13.pdf
3	V4_BOQ_Percentage_11.xls
4	SL-11.pdf
5	SL-07.pdf
6	V4_BOQ_Percentage_6.xls
7	V4_BOQ_Percentage_19.xls
8	V4_BOQ_Percentage_4.xls
9	V4_BOQ_Percentage_21.xls
10	V4_BOQ_Percentage_20.xls
11	SL-18.pdf
12	V4_BOQ_Percentage_14.xls
13	V4_BOQ_Percentage_15.xls
14	SL-15.pdf
15	V4_BOQ_Percentage_7.xls
16	V4_BOQ_Percentage_12.xls
17	2911.pdf
18	Tendernotice_1.pdf
19	SL-16.pdf
20	V4_BOQ_Percentage_17.xls
21	SL-19.pdf
22	V4_BOQ_Percentage_2.xls
23	V4_BOQ_Percentage_10.xls
24	SL-03.pdf
25	V4_BOQ_Percentage_18.xls
26	SL-04.pdf
27	SL-08.pdf
28	SL-06.pdf
29	V4_BOQ_Percentage_16.xls
30	V4_BOQ_Percentage_9.xls
31	SL-01.pdf
32	SL-21.pdf
33	V4_BOQ_Percentage_3.xls
34	V4_BOQ_Percentage_5.xls
35	V4_BOQ_Percentage_1.xls
36	SL-10.pdf
37	V4_BOQ_Percentage_8.xls

38	SL-09.pdf
39	SL-20.pdf
40	V4_BOQ_Percentage_13.xls
41	SL-17.pdf
42	SL-05.pdf
43	SL-14.pdf
44	SL-12.pdf