



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT-08/AE/RSD/PHE/2021-2022

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Rampurhat Sub-Division			
Tender Id	NIT-08/AE/RSD/PHE/2021-2022			Memo No	347/RSD	Memo Date	16-09-2021
Description	Different works under Rampurhat Sub-Division, PHE Dte.						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

#### 3. Critical Dates

Tender Publish Date	16-09-2021 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	28-09-2021 01:00 PM
Last Date of Application	23-09-2021 01:00 PM	Last Date of Permission	23-09-2021 01:30 PM
Last Date of Submission	28-09-2021 01:00 PM	Tech Bid Opening Date	28-09-2021 01:30 PM
Fin Bid Opening Date	28-09-2021 01:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing FHTC from existing distributin system in Junidpur, Kamdebpur and Atla mouza within Atla w/s Scheme under Rampurhat Sub- Division, P.H.E. Dte.	221583.00	30 Days	4435.00
2	Construction of Switch Room size 5.40 mtr. X 3.65 mtr with Sanitary and water supply arrangement at Belera Piped Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	499963.00	60 Days	10000.00
3	Construction of Switch Room No -2 Size 3.60mtr. X 3.00 mtr. (Inside) with Sanitary and water supply arrangement for Belera Piped Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	421580.00	60 Days	8435.00

4	Construction of Switch Room No-3 Size 3.60mtr. X 3.00 mtr. (Inside) with Sanitary and water supply arrangement for Belera Piped Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	421580.00	60 Days	8435.00
5	Construction of Switch Room size 5.40 mtr. X 3.65 mtr with Sanitary and water supply arrangement at Sekhpur Piped Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	499963.00	60 Days	10000.00
6	Construction of Switch Room No -2 Size 3.60mtr. X 3.00 mtr. (Inside) with Sanitary and water supply arrangement for Sekhpur Piped Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	421580.00	60 Days	8435.00
7	Construction of Switch Room No- 3 Size 3.60mtr. X 3.00 mtr. (Inside) with Sanitary and water supply arrangement for Sekhpur Piped Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	421580.00	60 Days	8435.00
8	Construction of Switch Room size 5.40 mtr. X 3.65 mtr with Sanitary and water supply arrangement at Margram Piped Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	499963.00	60 Days	10000.00
9	Construction of Operator Room Size 3.60mtr. X 3.00 mtr. (Inside) with for Kaluha Piped Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	347969.00	60 Days	6960.00
10	Laying of UPVC Pipe line From Fathepur Prymary School to near House of Swadhin babu. And From near House of Shyma Mukharjee to NH -14 in Fathepur Mouza under Mollarpur Zone -I Estern part of Railway Track W/S Scheme under Rampurhat Sub- Division, P.H.E. Dte within Birbhum Division P.H.E. Dte.	336592.00	30 Days	6735.00
11	Construction of RCC Pipe carring Bridge over Raypur Cannel at Raypur Zone-I Piped Water supply Scheme under Rampurhat Sub-Division, within Birbhum Division, P.H.E. Dte.	499958.00	60 Days	10000.00
12	Laying of bypass Connection line and Land Development at Khorasinpur Ohr site under Mollarpur Zone-II W/S Scheme under Rampurhat Sub-Division, P.H.E. Dte.	423953.00	30 Days	8480.00
13	Sinking of 1 (one) No 200mm dia.X 72.0 mtr deep Tube Well with UPVC pipe & strainer for Margram W/s scheme under Birbhum Division, P.H.E. Dte.	310617.00	30 Days	6215.00
14	Sinking of 01 (one) No 200mm dia.X 36 mtr deep Tube Well with UPVC pipe & strainer for Narayanpur W/s scheme under Birbhum Division, P.H.E. Dte.	220884.00	30 Days	4420.00
15	Additional Laying of UPVC Pipe line for providing FHTC at Kaluha, Dighuli & Malpara Habitations under Kaluha PWSS under Rampurhat Sub- Division, P.H.E. Dte.	340435.00	30 Days	6810.00
16	Additional laying of UPVC Pipe line at Hazarpur, Kanakpur & Ekdala Mouzas along with other allied works for providing FHTC under Hazarpur	278938.00	30 Days	5578.00

	Piped W/S Scheme under Rampurhat Sub- Division, P.H.E. Dte within Birbhum Division P.H.E. Dte.			
17	Construction of PCC approach Road at Khorasinpur OHR Site for Mollarpur Zone-II Piped Water Supply Scheme under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	168821.00	45 Days	3380.00
18	Construction of PCC approach Road and Land Development at Head Work Site for Raypur Zone-II Piped Water Supply Scheme under Md Bazar block under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	439021.00	45 Days	8785.00
19	Land Development at Head Work site for Puranagram Piped Water Supply Scheme under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	448879.00	15 Days	8980.00
20	Land Development at Pond side for Raypur Zone I Piped Water Supply Scheme under Md Bazar block under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	496900.00	15 Days	9940.00
21	Land Development , approach road & path way for Rampurhat Medical College Hospital (Near Brambhani River Side ) under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	487492.00	45 Days	9750.00
22	Construction of approach road including retaining wall for Kot w/s Scheme under Rampurhat Sub- Division, P.H.E. Dte.	499890.00	45 Days	10000.00
23	Construction of 1 (one) no. 2000 Ltrs capacity Community Tank at Tarapith site including Repairing & relaying of existing pipeline of Tarapith PWSS under Rampurhat Sub Division PHE Dte.	236547.00	30 Days	4735.00
24	Improvement of head work site by executing appraach road, over flow drain, protection of boundary wall, land development etc works for HAZARPUR W/S Scheme under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	375309.00	45 Days	7510.00
25	Devlopment & Repairing of Boundary wall and additional PCC Approch Road work for Mollarpur Zone-I Western Part of Railway Track Piped Water Supply Scheme under Rampurhat Sub-Division, P.H.E. Dte.	410672.00	45 Days	8215.00

## 6. Attachments

Sl No	File Name
1	Schedule 11.pdf
2	Schedule 9.pdf
3	Schedule 20.pdf
4	Schedule 1.pdf
5	Schedule 16.pdf
6	Schedule 25.pdf
7	Schedule 6.pdf
8	Schedule 18.pdf

9	Schedule 23.pdf
10	Schedule 12.pdf
11	Schedule 14.pdf
12	Schedule 7.pdf
13	Schedule 2.pdf
14	Schedule 3.pdf
15	Schedule 5.pdf
16	Schedule 8.pdf
17	Schedule 10.pdf
18	Schedule 22.pdf
19	Schedule 21.pdf
20	WBF 2911.pdf
21	Notice.pdf
22	Schedule 24.pdf
23	Annexure-I.pdf
24	Schedule 15.pdf
25	Schedule 17.pdf
26	Schedule 4.pdf
27	Schedule 13.pdf
28	Schedule 19.pdf