



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No: 04/A.E./Arg Of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY	Inviting Authority		Assistant Engineer Arambagh Sub-Division			
Tender Id	Notice Inviting Tender No: 04/A.E./Arg Of 2019-20		Memo No	404/Arg.	Memo Date	19-07-2019	
Description	Notice Inviting Tender No: 04/A.E./Arg Of 2019-20 for different works [SL. No. 1 to 4] under Arambagh Sub-Division. P.H.E Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	THE EXECUTIVE ENGINEER, HOOGHLY DIVISION P.H.E. DTE	Payable At	CHINSURAH
-----------	----	----------	--------------	------------	---	------------	-----------

3. Critical Dates

Tender Publish Date	19-07-2019 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	01-08-2019 02:00 PM
Last Date of Application	29-07-2019 01:00 PM	Last Date of Permission	29-07-2019 04:00 PM
Last Date of Submission	01-08-2019 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	01-08-2019 02:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 3.6 m X 3.00 m Switch Room with Additional Plinth Height, without Sanitary and water Supply arrangement at 2nd Tube Well Site for Bhandarhati Water Supply Scheme under Arambagh Sub-Division, P.H.E Dte.	366263.00	30 days.	7330.00
2	Construction of 3.6 m X 3.00 m Switch Room with Additional Plinth Height, without Sanitary and water Supply arrangement at 2nd Tube Well Site for Haraditya Water Supply Scheme under Arambagh Sub-Division, P.H.E Dte.	365223.00	30 days.	7310.00
3	Construction of 3.6 m X 3.00 m Switch Room with Additional Plinth Height, without Sanitary and water Supply arrangement at 2nd Tube Well Site for Mainan Water Supply Scheme under Arambagh Sub-Division, P.H.E Dte.	366910.00	30 days.	7340.00

4	Laying C.I./D.I pipes & specials for rising main pipe line in between T.W No. -I & II to O.H.R and interconnection with distribution system including allied work of Dakshin Rasulpur Water Supply Scheme under Arambagh Sub - Division P.H.E. Dte.	276596.00	30 days.	5540.00
---	---	-----------	----------	---------

6. Attachments

Sl No	File Name
1	4_Schedule of Laying Rising Main_Dakshin Rasulpur.pdf
2	1_Schedule of Switch Room 2nd TW_Bhandarhati.pdf
3	3_Schedule of Switch Room 2nd TW_Mainan.pdf
4	Notice of N.I.T No. 04 AE ARG OF 2019-20.pdf
5	WBF 2911 NEW.pdf
6	2_Schedule of Switch Room 2nd TW_Haraditya.pdf