



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No: 03/A.E./Arg Of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY	Inviting Authority		Assistant Engineer Arambagh Sub-Division			
Tender Id	Notice Inviting Tender No: 03/A.E./Arg Of 2019-20		Memo No	392 /Arg.	Memo Date	15-07-2019	
Description	N.I.T. NO.- 03/AE/Arg of 2019-20 for different works [SL. No. 1 to 5] under Arambagh Sub-Division. P.H.E Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	THE EXECUTIVE ENGINEER, HOOGHLY DIVISION, P.H.E. DTE.	Payable At	CHINSURAH
-----------	----	----------	--------------	------------	---	------------	-----------

3. Critical Dates

Tender Publish Date	16-07-2019 05:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	31-07-2019 02:00 PM
Last Date of Application	26-07-2019 01:00 PM	Last Date of Permission	26-07-2019 04:00 PM
Last Date of Submission	31-07-2019 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	31-07-2019 02:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing and Renovation of Office and Godown of Arambagh Sub-Division Office under Hooghly Division P.H.E. Dte.	499804.00	30 days.	10000.00
2	Laying of 200 mm dia D.I. pipe along newly constructed PWD Culvert on Malaypur – Fatepur Road in Malaypur Water Supply Scheme under Arambagh Sub-Division. P.H.E. Dte., under Hooghly Division. P.H.E. Dte.	137973.00	15 days.	2770.00
3	Laying pipe line for left out portion within command area of PABA Water Supply Scheme Under Arambagh Sub-Division, P.H.E Dte .[Block-Goghat-II].	498569.00	30 days.	9980.00
4	Construction of 3.6 m X 3.00 m Switch Room with Additional Plinth Height, without Sanitary and water Supply arrangement at 2nd Tube Well Site for Rejuvenation of Ghoshpur Water Supply Scheme under Arambagh Sub-	367002.00	30 days.	7350.00

	Division, P.H.E Dte.			
5	Construction of 3.6 m X 3.00 m Switch Room with Additional Plinth Height, without Sanitary and water Supply arrangement at 2nd Tube Well Site for Amdoba Water Supply Scheme under Arambagh Sub-Division, P.H.E Dte.	366979.00	30 days.	7340.00

6. Attachments

Sl No	File Name
1	2_Schedule of LDS Malaypur.pdf
2	Notice of N.I.T No. 03 AE ARG OF 2019-20.pdf
3	WBF 2911 NEW.pdf
4	5_Schedule of Switch Room_Amdoba.pdf
5	4_Schedule of Switch Room_Ghoshpur.pdf
6	3_Schedule of LDS Paba.pdf
7	1_Schedule of Repairing & Renovation of Office and Godown.pdf