



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No.– 03 / NTKMD of 2021-22

1. General Information

Type	NIT	Category		Mode		Method	
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, NTK Mechanical Division		
Tender Id	N.I.T. No.– 03 / NTKMD of 2021-22			Memo No	1057 / NTKMD	Memo Date	28-05-2021
Description	Different electro-mechanical works under NTKMD, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	09-06-2021 03:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	18-06-2021 03:00 PM
Last Date of Application	11-06-2021 04:00 PM	Last Date of Permission	
Last Date of Submission	18-06-2021 03:00 PM	Tech Bid Opening Date	18-06-2021 03:30 PM
Fin Bid Opening Date	18-06-2021 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply, delivery & fitting fixing of additional column assembly for Pump no. 1 for supply of water to Patharghata CWR of surface water based W/S scheme for arsenci affected areas of Haroa-Rajarhat under NTKMD, PHE Dte.	Rate quoted	21 days	2% of the quoted value
2	Supply, delivery & fitting fixing of additional column assembly for Pump no. 2 for supply of water to Patharghata CWR of surface water based W/S scheme for arsenci affected areas of Haroa-Rajarhat under NTKMD, PHE Dte.	Rate quoted	21 days	2% of the quoted value
3	Supply, delivery & fitting fixing of additional column assembly for Pump no. 3 for supply of water to Patharghata CWR of surface water based W/S scheme for arsenci affected areas of Haroa-Rajarhat under NTKMD, PHE	Rate quoted	21 days	2% of the quoted value

	Dte.			
4	Supply, delivery & fitting fixing of additional column assembly for Pump no. 4 for supply of water to Patharghata CWR of surface water based W/S scheme for arsenci affected areas of Haroa-Rajarhat under NTKMD, PHE Dte.	Rate quoted	21 days	2% of the quoted value
5	Construction of supporting structure of 2 MT HOT crane at BS-I for supply of water to Patharghata CWR under NTKMD, PHE Dte.	Rate quoted	15 days	2% of the quoted value
6	Overhauling of gaseous chlorination system at OHR No. 6 under NTK Project.	Rate quoted	15 days	2% of the quoted value
7	Overhauling of gaseous chlorination system at OHR No. 9 under NTK Project.	Rate quoted	15 days	2% of the quoted value
8	Overhauling of gaseous chlorination system at OHR No. 17 under NTK Project.	Rate quoted	15 days	2% of the quoted value
9	Overhauling of gaseous chlorination system at OHR No. 18 under NTK Project.	Rate quoted	15 days	2% of the quoted value
10	Supply & delivery of vacuum regulator for OHR No.-14 under NTK Project.	Rate quoted	15 days	2% of the quoted value
11	Supply & delivery of vacuum regulator for OHR No.-15 under NTK Project.	Rate quoted	15 days	2% of the quoted value
12	Supply & delivery of vacuum regulator for OHR No.-17 under NTK Project.	Rate quoted	15 days	2% of the quoted value
13	Filling of chlorine gas of 900 Kg capacity in each toner including carrying with testing of toner for WTP under NTK Project.	Rate quoted	15 days	2% of the quoted value
14	Refilling of Liquid chlorine gas cylinders of 100 kg. each capacity from authorized filling station for different OHR sites under NTK Project.	Rate quoted	15 days	2% of the quoted value
15	Shifting & modification of gaseous chlorination arrangement at AA-IIIE under NTK Project.	Rate quoted	15 days	2% of the quoted value
16	Repairing of 300 mm C.I pipe line at PS-VIII, AA-II under NTK Project.	Rate quoted	15 days	2% of the quoted value
17	Additional work for set top box, cable line etc. at Janaswasthya Karigari Bhavan (Nijalaya) under NTKMD, PHE Dte.	Rate quoted	15 days	2% of the quoted value
18	Supply & installation of Level Sensor for Bagjola Canal at DPS Point-F under NTK Project.	Rate quoted	15 days	2% of the quoted value
19	Supply & installation of Level Sensor for Link Canal at DPS Point-C under NTK Project.	Rate quoted	15 days	2% of the quoted value
20	Supply & laying of 600 mm dia M.S pipe with valve & allied works for STP at AA-IIID under NTK Project.	Rate quoted	15 days	2% of the quoted value
	Supply & delivery of different lighting fixtures for Glass sculpture near			2% of the

21	Alliah University under NTK Project.	Rate quoted	15 days	quoted value
----	--------------------------------------	-------------	---------	--------------

6. Attachments

Sl No	File Name
1	NIT-03 (2021-22).pdf
2	2908_Form.pdf
3	2911_Form.pdf