



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No. 1/HSD of 2025-26

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	Notice Inviting	Estimate	96693.12	Memo No	715/HSD	Memo Date	11-04-2025
	Tender No. 1/HSD of	Put to					
	2025-26	Tender					
e Tender Id		Description	FHTC work				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Barasat Division	Payable At	Barasat
-----------	----	----------	--------------	------------	-----------------------------------------	------------	---------

3. Critical Dates

Tender Publish Date	11-04-2025 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	02-05-2025 02:00 PM
Last Date of Application	25-04-2025 01:00 PM	Last Date of Permission	25-04-2025 03:30 PM
Last Date of Submission	02-05-2025 02:00 PM	Tech Bid Opening Date	02-05-2025 03:30 PM
Fin Bid Opening Date	02-05-2025 03:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Emergent restoration of pipe line in connection with retrofitting work at different places of Kanmari mouza within Kanmari w/s scheme (Z-I), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte.	96637.10	10 days	1940.00
2	1 no. pump connection at PH No.-2 in connection within Bachra water supply scheme, Minakhan block under Hasnabad Sub-Division, P.H.E. Dte.	72458.34	10 days	1450.00
3	Temporary approach road for movement of winch machine and other allied machineries at Ph No- 1 within Kalinagar W/S scheme (Old), Sandeshkhali-I block under Hasnabad Sub-Division P.H.E. Dte.	96778.54	10 days	1940.00

4	1 no. pump connection at PH No.-2 in connection within Chutkia Radhanagar water supply scheme , Minakhan block under Hasnabad Sub-Division, P.H.E. Dte.	72458.34	10 days	1450.00
5	Emergent restoration of pipe line in connection with retrofitting work at different places of Hatgachi mouza within Kanmari w/s scheme (Z-I), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte.	96637.10	10 days	1940.00
6	Protection of newly laid UPVC pipe line by bamboo pilling at different places in connection with Augmentation of Chandpur w/s scheme (Z-II), Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.	96450.18	10 days	1930.00
7	Providing Functional household tap connection at 8 no Khatuapara SSK, Keorakhali FP School and Sahapur FP School within the command area of Hingalganj w/s scheme (Z-I), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	64071.17	10 days	1290.00
8	Emergent restoration of pipe line in connection with retrofitting work at different places at near Char para at Durgamandop mouza in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	96859.25	10 days	1940.00
9	Emergent repairing of existing FHTC in connection with retrofitting work at different places at Kanmari mouza in connection with augmentation of Kanmari w/s scheme (Z-I), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte.	96485.74	10 days	1930.00
10	Special repair & maintenance of different dia UPVC pipe line at different places in connection with augmentation of Bouthakurani w/s Scheme (Z-II), Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. Phase-4	93574.36	10 days	1880.00
11	Withdrawing, relaying of different dia. UPVC pipe line at Pal para in connection with augmentation of Hasnabad water supply scheme under Hasnabad Sub-Division, P.H.E.Dte.	95768.28	10 days	1920.00
12	Emergent repairing of existing FHTC in connection with retrofitting work at different places in Malancha Abad mouza within Malancha w/s scheme (Z-II), Minakhan block under Hasnasbad Sub-Division, P.H.E.Dte.	96693.12	10 days	1940.00
13	Temporary approach road for movement of winch machine and other allied machineries at Ph No- 2 within Kalinagar W/S scheme (Old), Sandeshkhali-I block under Hasnabad Sub-Division P.H.E. Dte.	96778.55	10 days	1940.00
14	1 no. pump connection at PH No.-2 in connection within Mallickgheri water supply scheme , Minakhan block under Hasnabad Sub-Division, P.H.E. Dte.	72458.34	10 days	1450.00
15	Supply and installation of 100 & 150 mm dia sluice valve in distribution pipe line for smooth supply of water at different palces in connection with augmentation of Kanmari water supply scheme (Z-I), Sandeshkhali-I Block under Hasnabad Sub-Division, PHE Dte.	96798.00	10 days	1940.00

16	Construction of anchor block for resting of 150 mm dia DI pipeline at different places in connection with Augmentation of Padmapukuria w/s scheme (Z-I), Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	92214.40	10 days	1850.00
17	Providing Functional tap household connection at Bouthakurani Dakshinpara FP School and Tongtala Adibasi FP School within the command area of Bouthakurani w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte.	60995.75	10 days	1220.00
18	Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 2 in connection with Augmentation of Kumarjole w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte.	84062.69	10 days	1690.00
19	Providing Functional tap connection at Purba Dharamberia FP School, Bishpur Majherpara FP School, Purba Khejurberia 2 no. FP School, Bainari CS FP School and Dhanikhali Kakaria MSK within the command area of Durgapur Baylani w/s scheme, Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	89089.43	10 days	1790.00
20	Emergent restoration of pipe line in connection with retrofitting work at different places at near Kulse para at Jhupkhali mouza within Jhupkhali w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	96888.57	10 days	1940.00
21	Sand filling at ditch area for construction of temporary approach road for movement of winch machine and other allied machineries at OHR site within Barunhat Patlikhanpur W/S scheme (Z-I), Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.	97072.43	10 days	1950.00

6. Attachments

Sl No	File Name
1	12 Reapir of existing FHTC Malancha Abad.xls
2	08 Dugamandop Durgamandop mouza Char para.xls
3	06Bamboo pilling chand Z 2.xls
4	NIT 1.pdf
5	11 Withdraw relay Hasnabad pal para.xls
6	14Pump connection 2.xls
7	09 Reapir of existing FHTC Kanmari kanmari Z 1.xls
8	01Kanmari Kanmari mouza Z 1.xls
9	05Kanmari Hatgachi mouza Z 1.xls
10	New-Form-2911.pdf
11	10 Spl rep Bouthakurani phase 4.xls

12	15Jhupkhali jhupkhali mouza Kulse para.xls
13	17Additional Anchor block 150..xls
14	16 Slui ce valve 100 150 kanmari Z 1.xls
15	03Temporary approach road site Kalinagar old 1.xls
16	19Re construction of Boundary wall PH 2.xls
17	18Bouthakurani Dakshinpara pipe and FHT.xls
18	04Pump connection 2.xls
19	21Temporary approach road site Barunhat Z1 sand filling.xls
20	13Temporary approach road site Kalinagar old 2.xls
21	20Purba Dharamberia FP.xls
22	07 8 no khatuapara SSK.xls
23	02Pump connection 2.xls