



# Public Health Engineering Department

Government of West Bengal

Tender: 1399/HMSD dt. 02.09.2020

## 1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	KOLKATA	Inviting Authority		Assistant Engineer, Howrah Mechanical Sub-Division			
Tender Id	1399/HMSD dt. 02.09.2020			Memo No	1399/HMSD dt. 02.09.2020	Memo Date	02-09-2020
Description	Relocation of pipe line						
Estimated Work Value	-						

## 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

## 3. Critical Dates

Tender Publish Date	08-09-2020 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-09-2020 02:00 PM
Last Date of Application	18-09-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	22-09-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

## 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

## 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Relocation of rising main 150mm dia pipe line from Doctor's quarter to main building at Arambag S.D. Hospital, Hooghly under Electrical Division, PHE Dte.	Rs. 4,99,067.00	30 Days	0.0
2	Relocation of rising main 150mm dia pipe line from Main building to Near Morgue at Arambag S.D. Hospital, Hooghly under Electrical Division, PHE Dte.	Rs. 4,98,763.00	30 Days	0.0
3	Relocation of different dia pipe line from Main rising line to different building with necessary valve arrangement at Arambag S.D. Hospital, Hooghly under Electrical Division, PHE Dte.	Rs. 2,55,216.00	30 Days	0.0
	Relocation of different dia pipe line with necessary valve arrangement for			

4	different building at Arambag S.D. Hospital, Hooghly under Electrical Division, PHE Dte.	Rs. 2,06,896.00	30 Days	0.0
---	---	-----------------	---------	-----

#### 6. Attachments

Sl No	File Name
1	AE, 1399HMSD dt. 02.09.2020.pdf