



Public Health Engineering Department

Government of West Bengal

Tender: NIQ NO-01/APD/2019-20

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	ALIPURDUAR		Inviting Authority		Executive Engineer, Alipurduar Division		
Tender Id	NIQ NO-01/APD/2019-20			Memo No	10/APD, DT- 14.01.2020	Memo Date	14-01-2020
Description	SUPPLY WORKS						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	14-01-2020 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	28-01-2020 02:00 PM
Last Date of Application	22-01-2020 02:00 PM	Last Date of Permission	24-01-2020 03:00 PM
Last Date of Submission	28-01-2020 02:00 PM	Tech Bid Opening Date	28-01-2020 03:30 PM
Fin Bid Opening Date	28-01-2020 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply & delivery of different materials at Alipurduar Sub-Divisional stack Yard for the Work of " Shifting of existing pipeline by DI pipeline along Flank of 31D NH Road in various chainage point" under Alipurduar Division P.H.E. Dte.(SL.No.GR-A)	NA	"20 (Twenty) Days"	2% of Quoted Amount
2	Supply & delivery of different materials at Alipurduar Sub-Divisional stack Yard for the Work of " Shifting of existing pipeline by DI pipeline along Flank of 31D NH Road in various chainage point" under Alipurduar Division P.H.E. Dte.(SL.No.GR-B)	NA	"20 (Twenty) Days"	2% of Quoted Amount
	Supply & delivery of different materials at Alipurduar Sub-Divisional stack Yard for the Work of " Shifting of existing pipeline by DI pipeline along			2% of Quoted

3	Flank of 31D NH Road in various chainage point" under Alipurduar Division P.H.E. Dte.(SL.No.GR-C)	NA	"20 (Twenty) Days"	Amount
4	Supply & delivery of different materials at Alipurduar Sub-Divisional stack Yard for the Work of " Shifting of existing pipeline by DI pipeline along Flank of 31D NH Road in various chainage point" under Alipurduar Division P.H.E. Dte.(SL.No.GR-D)	NA	"20 (Twenty) Days"	2% of Quoted Amount

6. Attachments

Sl No	File Name
1	sl-3.pdf
2	annexure.pdf
3	sl-1.pdf
4	2908. new.pdf
5	sl-4.pdf
6	sl-2.pdf
7	notice.pdf