



# Public Health Engineering Department

Government of West Bengal

## Tender: NleT No. 02/EE/NACD-II of 2026-27

### 1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA	Inviting Authority		Executive Engineer, Nadia Arsenic Division II			
Tender Reference	NleT No. 02/EE/NACD-II of 2026-27	Estimate Put to Tender	1299583.00	Memo No	520/NACD-II	Memo Date	17-06-2026
e Tender Id	2026_PHED_1028879_4	Description	Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection along with operation and maintainance of Iron Elimination Plant for Barnia PWSS in Tehatta-II Block under Nadia Arsenic Civil Division-II,P.H. Engg. Dte. (Period of wor				
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

### 3. Critical Dates

Tender Publish Date	19-06-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-07-2026 04:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	07-07-2026 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

### 6. Attachments

Sl No	File Name
1	2911.pdf

2	V4_BOQ_Percentage_4.xls
3	V4_BOQ_Percentage_16.xls
4	V4_BOQ_Percentage_3.xls
5	SL-08.pdf
6	V4_BOQ_Percentage_1.xls
7	SL-12.pdf
8	SL-17.pdf
9	V4_BOQ_Percentage_8.xls
10	SL-21.pdf
11	SL-04.pdf
12	SL-20.pdf
13	V4_BOQ_Percentage_12.xls
14	SL-07.pdf
15	V4_BOQ_Percentage_20.xls
16	SL-05.pdf
17	SL-15.pdf
18	V4_BOQ_Percentage_21.xls
19	SL-02.pdf
20	SL-03.pdf
21	V4_BOQ_Percentage_6.xls
22	V4_BOQ_Percentage_9.xls
23	Tendernotice_1.pdf
24	V4_BOQ_Percentage_2.xls
25	SL-01.pdf
26	SL-09.pdf
27	V4_BOQ_Percentage_7.xls
28	V4_BOQ_Percentage_17.xls
29	SL-11.pdf
30	V4_BOQ_Percentage_19.xls
31	SL-13.pdf
32	V4_BOQ_Percentage_11.xls
33	SL-18.pdf
34	SL-10.pdf
35	V4_BOQ_Percentage_14.xls
36	V4_BOQ_Percentage_5.xls
37	SL-19.pdf

38	V4_BOQ_Percentage_18.xls
39	V4_BOQ_Percentage_13.xls
40	SL-14.pdf
41	SL-16.pdf
42	V4_BOQ_Percentage_15.xls
43	V4_BOQ_Percentage_10.xls
44	SL-06.pdf