



Public Health Engineering Department

Government of West Bengal

Tender: 2021_PHED_353613_1, 2021_PHED_353613_2, 2021_PHED_353613_3, 2021_PHED_353613_4, 2021_PHED_353613_5, 2021_PHED_353613_6 & 2021_PHED_353613_7

1. General Information

Type	OTHER	Category	Works	Mode	ONLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, Barasat Division		
Tender Id	2021_PHED_353613_1, 2021_PHED_353613_2, 2021_PHED_353613_3, 2021_PHED_353613_4, 2021_PHED_353613_5, 2021_PHED_353613_6 & 2021_PHED_353613_7			Memo No	2293/BD	Memo Date	30-11-2021
Description	2293_BD_NleT_25_of_2021_22,(SL-1 to 7)						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer, Barasat Division, PHE Dte.	Payable At	Barasat
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	30-11-2021 06:00 AM	Sale/Submission Start Date	30-11-2021 06:00 AM
Download Start Date	30-11-2021 06:00 AM	Sale/Download End Date	22-12-2021 02:00 AM
Last Date of Application	22-12-2021 02:00 AM	Last Date of Permission	
Last Date of Submission	22-12-2021 02:00 AM	Tech Bid Opening Date	24-12-2021 02:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JIM and JAL SWAPNA) under command area of Gopalpur Chandigarh Mouza (Part-I) and Dariala, Birpur, Banspol mouzas within Humaipur Water Supply Scheme at Barasat II Block under Barasat Division, PHE Dte. Part-A (Phase-II)	88,28,214.49	45 days	2% of Estimated Amount

2	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM and JAL SWAPNA) under command area of Koniara Water Supply Scheme at Bagdah Block under Barasat Division, PHE Dte. (Phase-I)	35,79,428.13	30 days	2% of Estimated Amount
3	Providing Functional Household Tap Connection (FHTC) in connection with Jal Jeevan Mission (JJM and JAL SWAPNA) under command area of TALSA Water Supply Scheme at Habra - II Block within the jurisdiction of Habra Sub-Division, under Barasat Division, P.H.E. Dte. (Phase - I)	71,19,556.29	45 days	2% of Estimated Amount
4	Providing Functional Household Tap Connection (FHTC) in Baunia Abad mouza including laying of UPVC/PVC pipe & supply of necessary fittings within Baunia Abad w/s scheme, Sandeshkhali-I block under Hasnabad Sub-Division, PHE Dte. (Phase-I)	77,94,392.55	45 days	2% of Estimated Amount
5	Providing Functional Household Tap Connection (FHTC) in Fakirtakia mouza including laying of UPVC/PVC pipe & supply of necessary fittings within Fakirtakia w/s scheme, Sandeshkhali-I block under Hasnabad Sub-Division, PHE Dte. (Phase-I)	75,44,418.72	45 days	2% of Estimated Amount
6	Providing Functional Household Tap Connection (FHTC) in diff. mouza including laying of UPVC/PVC pipe & supply of necessary fittings within Kalitala w/s scheme, Hingalganj block under Hasnabad Sub-Division, PHE Dte. (Phase-I)	80,21,122.57	45 days	2% of Estimated Amount
7	Providing Functional Household Tap Connection (FHTC) in Rupamari & Bastali mouza including laying of UPVC/PVC pipe & supply of necessary fittings within Rupamari w/s scheme, Hingalganj block under Hasnabad Sub-Division, PHE Dte.	97,08,092.43	45 days	2% of Estimated Amount

6. Attachments

Sl No	File Name
1	Form.pdf
2	NIET-25-BD-2021-22.pdf
3	New-Form-2911.pdf
4	BOQ_6_FHTC_Kalitala_Ph_I.xls
5	BOQ_1_FHTC_Humaipur_PH_II.xls
6	BOQ_4_FHTC_Baunia_Abad_Ph_I.xls
7	BOQ_2_FHTC_KONIARA_Ph_I.xls
8	BOQ_5_FHTC_Fakirtakia_Ph_I.xls
9	BOQ_7_FHTC_Rupamari.xls
10	BOQ_3_FHTC_TALSA_Ph_I.xls