



Public Health Engineering Department

Government of West Bengal

Tender: NIET-15 SEEC OF 2021-22

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA	Inviting Authority		Superintending Engineer, Eastern Circle			
Tender Id	NIET-15 SEEC OF 2021-22			Memo No	958/EC	Memo Date	04-06-2021
Description	Construction of Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M under Nadia Division, PHE Dte						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	EXECUTIVE ENGINEER NADIA DIVISION,PHED	Payable At	KALYANI
-----------	----	----------	-----------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	04-06-2021 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	31-07-2021 12:00 PM
Last Date of Application	31-07-2021 12:00 PM	Last Date of Permission	
Last Date of Submission	31-07-2021 12:00 PM	Tech Bid Opening Date	02-08-2021 12:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of 12 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Barnia,Village-Charakpota,Kornthana under Nadia Division, PHE Dte,SL-1	1,84,10,934.29	90 DAYS	2%
2	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Saheb Nagar, Village-Panchdara Abhaynagar under Nadia Division, PHE Dte,SL-2.	1,17,78,211.56	90 DAYS	2%
	Construction of 7 Nos Solar Powered Standalone Community Water			

3	Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Sahebnagar, Village-Panchdara Abhaynagar under Nadia Division, PHE Dte,SI-3.	1,08,63,647.82	90 DAYS	2%
4	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Sahebnagar, Village-Panchdara Abhaynagar under Nadia Division, PHE Dte,SI-4.	1,24,15,597.51	90 DAYS	2%
5	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Palsunda-I,Village-Palsunda under Nadia Division, PHE Dte,SI-5.	1,18,84,442.55	90 DAYS	2%
6	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Hanspukuria, Village-Dharammapur, Iswarchandrapur under Nadia Division, PHE Dte,SI-6.	1,05,44,954.85	90 DAYS	2%
7	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Gopinathpur, Village-Krishnagar, Padhanagar under Nadia Division, PHE Dte,SI-7.	1,06,51,185.84	90 DAYS	2%
8	Construction of 8 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Palsunda-II, Village-Dhwapara under Nadia Division, PHE Dte,SI-8.	1,18,84,442.55	90 DAYS	2%
9	Construction of 6 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Palsunda-I,II, Village-Palsunda,Digharia under Nadia Division, PHE Dte,SI-9.	92,05,467.14	90 DAYS	2%
10	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Palsunda-II, Village-Dhwapara under Nadia Division, PHE Dte,SI-10.	1,08,63,647.82	90 DAYS	2%
11	Construction of 7 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Palashipara, Village-Chakramnagar,Chakshatikhali, Ramnagar under Nadia Division, PHE Dte,SI-11.	1,05,44,954.85	90 DAYS	2%
12	Construction of 9 Nos Solar Powered Standalone Community Water Purification Plant for uncovered habitations including 3 (Three) month trial run and 5 years O&M Block-Tehatta-II,Panchayet-Sahebnagar Village-	1,34,36,392.24	90 DAYS	2%

6. Attachments

Sl No	File Name
1	Tendernotice_2.pdf
2	BOQ_632618.xls
3	BOQ_632635.xls
4	BOQ_632631.xls
5	BOQ_632592.xls
6	BOQ_632606.xls
7	BOQ_632645.xls
8	BOQ_632586.xls
9	BOQ_632629.xls
10	Tendernotice_1.pdf
11	BOQ_632625.xls
12	BOQ_632616.xls
13	BOQ_632641.xls
14	Tendernotice_3.pdf
15	BOQ_632610.xls