



Public Health Engineering Department

Government of West Bengal

Tender: NIT-03/AE/RSD/PHE/2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Rampurhat Sub-Division			
Tender Id	NIT-03/AE/RSD/PHE/2020-2021			Memo No	117/RSD	Memo Date	17-07-2020
Description	Different works under Rampurhat Sub-Division, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

3. Critical Dates

Tender Publish Date	17-07-2020 02:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-07-2020 01:00 PM
Last Date of Application	24-07-2020 01:00 PM	Last Date of Permission	28-07-2020 03:00 PM
Last Date of Submission	30-07-2020 01:00 PM	Tech Bid Opening Date	30-07-2020 02:00 PM
Fin Bid Opening Date	30-07-2020 02:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply of UPVC pipes and fittings in connection with sinking of 06 Nos. 200mm dia. X 30 mtr deep Tube well for Raypur Piped W/S Scheme under Birbhum Division, P.H.E. Dte.	Rs. 426245.00	30 (Thirty) Days	Rs. 8525.00
2	Construction of chlorine cum guard room 3.60mtr. X 3.00mtr. size including dismantling of exiting dilapidated chlorine room & guard room at Tarapith W/S Scheme under Rampurhat Sub-Division, P.H.E. Dte.	Rs. 395567.00	60 (Sixty) Days	Rs. 7915.00
3	Laying and joining of rising main from 1st & 2nd Tubewell to OHR with DI K9 pipe and Specials including Bypass arrangement under Narayanghati piped W/S Scheme within Birbhum Division, PHE Dte.	Rs. 164858.00	30 (Thirty) Days	Rs. 3300.00

4	Laying and joining of rising main from 1st & 2nd Tubewell to OHR with DI K9 pipe and Specials including Bypass arrangement under Basudebpur piped W/S Scheme within Birbhum Division, PHE Dte.	Rs. 213055.00	30 (Thirty) Days	Rs. 4265.00
5	Laying and joining of rising main from 1st & 2nd Tubewell to OHR with DI K9 pipe and Specials along with bypass arrangements under Beja piped W/S Scheme within Birbhum Division, PHE Dte.	Rs. 208136.00	30 (Thirty) Days	Rs. 4165.00

6. Attachments

Sl No	File Name
1	Notice.pdf
2	Annexure-I.pdf
3	WBF 2911.pdf
4	Schedule 5.pdf
5	Schedule 2.pdf
6	Schedule 4.pdf
7	Schedule 3.pdf
8	Schedule 1.pdf

Corrigendum: CORRIGENDUM-I

Assistant Engineer, Rampurhat Sub-Division
BIRBHUM

1. General Information

Corrigendum Id	CORRIGENDUM-I	Memo No	134/RSD	Memo Date	27-07-2020
Description	Different Works under Rampurhat Sub-Division, PHE Dte.				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Divisio, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	---	------------	---------------

3. Critical Dates

Corrigendum Publish Date	27-07-2020 03:15 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission	04-08-2020 10:30 AM	Last Date of Submission	06-08-2020 11:00 AM
Tech Bid Opening Date	06-08-2020 11:15 AM	Fin Bid Opening Date	06-08-2020 11:15 AM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying and joining of rising main from 1st & 2nd Tubewell to OHR with DI K9 pipe and Specials including Bypass arrangement under Narayanghati piped W/S Scheme within Birbhum Division, PHE Dte.	164858.00	3300.00	30 (Thirty) Days
1	Laying and joining of rising main from 1st & 2nd Tubewell to OHR with DI K9 pipe and Specials including Bypass arrangement under Basudebpur piped W/S Scheme within Birbhum Division, PHE Dte.	213055.00	4265.00	30 (Thirty) Days
1	Construction of chlorine cum guard room 3.60mtr. X 3.00mtr. size including dismantling of exiting dilapidated chlorine room & guard room at Tarapith W/S Scheme under Rampurhat Sub-Division, P.H.E. Dte.	395567.00	7915.00	60 (Sixty) Days
1	Supply of UPVC pipes and fittings in connection with sinking of 06 Nos. 200mm dia. X 30 mtr deep Tube well for Raypur Piped W/S Scheme under Birbhum Division, P.H.E. Dte.	446245.00	8525.00	30 (Thirty) Days
1	Laying and joining of rising main from 1st & 2nd Tubewell to OHR with DI K9 pipe and Specials along with bypass arrangements under Beja piped W/S Scheme within Birbhum Division, PHE Dte.	208136.00	4165.00	30 (Thirty) Days

6. Attachments

Sl No	File Name
1	Corrigendum-I.pdf