



Public Health Engineering Department

Government of West Bengal

Tender: 04/AE/ISD/PHED of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	UTTAR DINAJPUR	Inviting Authority	Executive Engineer, Raiganj Division				
Tender Id	04/AE/ISD/PHED of 2019-20			Memo No	09/ISD/PHED	Memo Date	14-01-2020
Description	Different type of Works under Islampur Sub-Division, P.H.E. Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	14-01-2020 09:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-02-2020 02:00 PM
Last Date of Application	22-01-2020 04:00 PM	Last Date of Permission	24-01-2020 02:00 PM
Last Date of Submission	07-02-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	07-02-2020 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Restoration of UPVC Pipe line work at Karandighi Block Office at Karandighi Water Supply Scheme under Islampur Sub-Division	216007.00	45 days	4400.00
2	Construction of Roof of PHE Pump House near Islampur Super Speciality Hospital under Islampur Sub-Division PHE Dte.	97011.00	30 days	2000.00
3	Earth Filling Work at Kamartor 1st & 2nd Tube Well Site under Islampur Sub-Division PHE Dte. (Part-A)	341228.00	30 days	6900.00
4	Earth Filling Work at Pawakhali 1st & 2nd Tube Well Site under Islampur Sub-Division PHE Dte. (PART-A)	331750.00	30 days	6700.00
5	Earth Filling Work at Pawakhali 1st & 2nd Tube Well Site under Islampur Sub-Division PHE Dte. (PART-A)	291127.00	30 days	5900.00

6	Earth Filling Work at Pawakhali 1st & 2nd Tube Well Site under Islampur Sub-Division PHE Dte. (PART-B)	299703.00	30 days	6000.00
7	Earth Filling Work at Dehar 1st & 2nd Tube Well Site under Islampur Sub-Division PHE Dte.	415251.00	30 days	8400.00
8	Brick work around OHR, and other allied works for Dakshin Kundal Pukur Water Supply scheme under Islampur Sub-Division, P.H.E. Dte.	237563.00	30 days	4800.00
9	Construction of brick work around OHR, and other allied works for Pawakhali Water Supply scheme under Islampur Sub-Division, P.H.E. Dte.	237563.00	30 days	4800.00
10	Land development Work at Dakshin Kundul Pukur 2nd Pump House for construction of Approach Road under Islampur Sub-Division PHE Dte.	176030.00	30 days	3600.00
11	Permanent Approach Road at Dakshin Kundal Pukur 2nd Tube Well Site under Islampur Sub-Division PHE Dte. (Part-A)	421116.00	30 days	8500.00
12	Permanent Approach Road at Dakshin Kundal Pukur 2nd Tube Well Site under Islampur Sub-Division PHE Dte. (Part-B)	430783.00	30 days	8700.00
13	RCC Hume Pipe Culvert at Pawakhali Head Work Site under Islampur Sub-Division PHE Dte.	333653.00	45 days	6700.00
14	Earth Filling Work & other works at Debiganj Water Supply Scheme under Islampur Sub-Division PHE Dte.	118442.00	30 days	2400.00
15	Earth Filling Work & ancillary works at Goalpokhar Water Supply Scheme under Islampur Sub-Division PHE Dte.	485118.00	30 days	9800.00
16	Construction of Concrete road etc for Head work site and 2nd site including earthwork for Deona Water supply scheme under Islampur Sub-Division PHE Dte. (PART-1)	162005.00	30 days	3300.00
17	Construction of Concrete road etc for Head work site and 2nd site including earthwork for Deona Water supply scheme under Islampur Sub-Division PHE Dte. (PART-2)	157709.00	30 days	3200.00

6. Attachments

Sl No	File Name
1	NIT - 04.PDF