



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO - 03/KSD/PHE/2020-2021

1. General Information

| | | | | | | | |
|----------------------|--|--------------------|--|-----------|-----------|------------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | MURSHIDABAD | Inviting Authority | Assistant Engineer, Kandi Sub-Division | | | | |
| Tender Id | NOTICE INVITING TENDER NO - 03/KSD/PHE/2020-2021 | | Memo No | 112 / KSD | Memo Date | 16-09-2020 | |
| Description | 03/KSD/PHE/2020-2021 | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|---|------------|----------------------------------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Murshidabad Division, PHE Dte | Payable At | Berhampore, Murshidabad (W.B) |
|-----------|----|----------|--------------|------------|---|------------|----------------------------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 17-09-2020 09:15 AM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 09-10-2020 02:00 PM |
| Last Date of Application | 07-10-2020 02:00 PM | Last Date of Permission | 08-10-2020 02:00 PM |
| Last Date of Submission | 09-10-2020 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 09-10-2020 03:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Connection of tube well no-2 with rising main pipe line & laying of rising main pipe line, construction of pathway at 2nd site & few repairing works of pump House No-1 under Improvement work of Mahalandi (Zone-I) water supply Scheme under Kandi Sub Division, P.H.E.Dte. in the district of Murshidabad. | 2,22,540.00 | 30 days | 4451.00 |
| 2 | Sanitary & Plumbing arrangement work of switch Room at Head Work site of Bahara water supply scheme under Kandi Sub Division, P.H.E.Dte in the district of Murshidabad. | 1,19,771.00 | 30 days | 2395.00 |
| | Laying of UPVC pipe line at Joypur Paschimpara from near house of Jhantu | | | |

| | | | | |
|---|---|-------------|---------|---------|
| 3 | Marjit to Muktajim Sk near house of Jhantu Marjit to Prantik Marjit due to development of new habitation under Bhalkundi (Zone-I) Water Supply Scheme under Kandi Sub Division, P.H.E.Dte. in the District of Murshidabad. | 1,61,712.00 | 30 days | 3234.00 |
| 4 | Development of land in the front portion of the area of land for construction of Stack Yard and office of the Assistant Engineer Kandi Sub Divisionat Kandi, adjacent to Kandi-Berhamore Road (SH-11) near Kandi Petrol Pump under Kandi Sub Division, P.H.E.Dte. in the District of Murshidabad. | 3,39,854.00 | 30 days | 6797.00 |
| 5 | Laying of pipeline at Joypur Natunpara of Bhalkundi (Zone -I) Water Supply Scheme under Kandi Sub Division, P.H.E. Dte. in the District of Murshidabad. | 99,876.00 | 30 days | 1998.00 |
| 6 | Construction of boundary wall at Eastern side of Head work site of Mahalandi (Zone-I) water supply Scheme under Kandi Sub Division, P.H.E.Dte. in the district of Murshidabad. | 4,81,584.00 | 45 days | 9632.00 |

6. Attachments

| Sl No | File Name |
|-------|------------------------------------|
| 1 | Schedule-02.pdf |
| 2 | Schedule-05.pdf |
| 3 | Schedule-01.pdf |
| 4 | Details Tender Inviting Notice.pdf |
| 5 | Schedule-06.pdf |
| 6 | Schedule-04.pdf |
| 7 | Specification for UPVC.pdf |
| 8 | Schedule-03.pdf |
| 9 | 2911_NEW.pdf |
| 10 | Additional Terms and Condition.pdf |
| 11 | NIT-03-KSD-PHE-2020-2021.pdf |