



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO - 05/BSD/PHE/2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority		Assistant Engineer, Berhampur Sub-Division			
Tender Id	NOTICE INVITING TENDER NO - 05/BSD/PHE/2020-2021		Memo No	248 /BSD	Memo Date	14-09-2020	
Description	05/BSD/PHE/2020-2021						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Murshidabad Division, and PHE Dte.	Payable At	Berhampore, Murshidabad (W.B)
-----------	----	----------	--------------	------------	--	------------	----------------------------------

3. Critical Dates

Tender Publish Date	15-09-2020 11:35 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-09-2020 02:00 PM
Last Date of Application	28-09-2020 01:30 PM	Last Date of Permission	29-09-2020 04:00 PM
Last Date of Submission	30-09-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	30-09-2020 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repair & Renovation of Building at Indrapastha GAP Campus under Berhampore Sub Division, P.H.E.Dte. in the District of Murshidabad.	4,89,931.00	30 Days	9,800.00
2	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Sahajadpur 2) Muktarpur & 3) Kazipara under Berhampore Sub division. P.H.E.Dte.	3,79,338.00	15 Days	7,600.00
3	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Kholduba Khaspara 2) Madhupur Ghospara	4,87,632.00	15 Days	9,800.00

	3) Purba Bholadanga.4) Polliadanga.5) Dubtala 6) Kishoritola.7) Jartala.8) Dangapara Sarkarpara under Berhampore Sub division. P.H.E.Dte.			
4	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Anganwadi Centres under Nowda Development Block (1) Tungi Raton .2.)Sannashidanga . 3) Bali Darmatala. 4) Bali Mathpara.5) Achainagar.6) Balikutipara .7) Bali Madhyapara 8) Bali Biswaspara under Berhampore Sub division. P.H.E.Dte.	4,88,408.00	15 Days	9,800.00
5	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Takipur 2) Dadpur. 3) Amarpur.4) Janpur.5) Chhatiani 6) Rejinagar. under Berhampore Sub division. P.H.E.Dte.	4,00,664.00	15 Days	8,050.00
6	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Debpur 2) Kaluppur 3) Noadapara 4) Dhanaipur under Berhampore Sub division. P.H.E.Dte.	4,87,425.00	15 Days	9,800.00
7	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Hareknagar Majhpara Sc 2) Hareknagar SC.3) Jalalpur SC. 4) Jhunka .5) Kalitala RCH SC under Berhampore Sub division. P.H.E.Dte.	2,38,112.00	15 Days	4,800.00
8	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Anganwadi Centres under Nowda Development Block (1) Goghata Pacshimpara.2.) Damdoma Pacshimpara. 3) Tungi colony para 4)Tungi Sutirdhar.5) Tungi Madya para 6) Tungi Uttarpara 7)Tungi Uttar madhya para.8) Dadoma Jouluspur under Berhampore Sub division. P.H.E.Dte.	4,87,615.00	15 Days	9,800.00
9	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Murutia RCH SC 2) Shibchandrapur 3) SaharbariRCH.4) Mohata.5) Tilipara.6) sompara under Berhampore Sub division. P.H.E.Dte.	4,86,115.00	15 Days	9,800.00
10	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Miezapur Mid section Sc 2) Mirzapur Sitalpara Sc.3) Mahyampur SC.4) Notunpara RCH SC under Berhampore Sub division. P.H.E.Dte.	1,97,487.00	15 Days	4,000.00
	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for			

11	different Health Sub Centre (1) Rameswarpur RCH Sc 2) Sujapur Sc 3) Rampara Nahati .4) Loknathpur .5)Pilkhana under Berhampore Sub division. P.H.E.Dte.	3,58,849.00	15 Days	7,200.00
12	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Kapasdanga RCH Sc 2) Kazisha Mohanpur SC .3) Kazisha RCH Sc .4) Kholabari SC under Berhampore Sub division. P.H.E.Dte.	2,55,244.00	15 Days	5,150.00
13	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Anganwadi Centres under Nowda Development Block 1.Patri ghosh baitypara 2. Patri uttar bazarpara 3.Parri daspara4. Patri munsipara 5. Patbari Damdamakhaspara 6. Patri Damdamapara 7.Mahapur Daks.paschimpara 8.Chandipur Uttarpara. under Berhampore Sub division. P.H.E.Dte.	4,84,544.00	15 Days	9,700.00
14	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1)Kedarchandpur (HQ) SC 2) Tillpara.3) Kamadpur SC.4) Goghata SC .5) Patikabari (HQ) Sc .6) Patikabari North SC under Berhampore Sub division. P.H.E.Dte.	3,78,700.00	15 Days	7,600.00
15	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Niyallispara 2) Ghoramara Mahishmpara .3) Chourigachha PSC.4) Chitenyapur PHC under Berhampore Sub division. P.H.E.Dte.	4,79,025.00	15 Days	9,600.00
16	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Anganwadi Centres under Nowda Development Block (1) Ghoramara Halder para.2.) Kedarchandpur uttarpara. 3) Kedarchanpur Halدارpara 4) Eliotnagar Hindupara.5) Eliotnagar Primary school. 6) Kadarchanpur Hindupara 7)Trimohani Purbapara.8) Jhoubona Sastitala. under Berhampore Subdivision. P.H.E.Dte.	4,83,520.00	15 Days	9,700.00
17	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Simuldanga 2) Gouripur .3) Nabagtam .4) Paliapara. under Berhampore Sub division. P.H.E.Dte.	4,73,917.00	15 Days	9,500.00
18	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Kumarpur Sc 2) Madda SC 3) Mahula .4) Maniknagar under Berhampore Sub division. P.H.E.Dte.	4,82,096.00	15 Days	9,700.00

19	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Anganwadi Centres under Nowda Development Block 1 Chandpur kuthipara 2. Kulaichandi 3. Rathtalapara 4. Goghata uttarpara 5. Ghoghata ghatpara 6. Ghoghata halderpara 7.Chandpur Halderpara 8.Chandpur dey biswaspara. under Berhampore Sub division. P.H.E.Dte.	4,87,615.00	15 Days	9,800.00
20	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Health Sub Centre (1) Dolua Sc 2) Tungi PHC SC.3) Kotbeltala. under Berhampore Sub-Division. P.H.E.Dte	3,08,470.00	15 Days	6,200.00
21	Laying of distribution system pipe line and connection with street stand post and Construction of soat well in connection with Dengue control for different Anganwadi Centres under Nowda Development Block (1) Paresh'pur Paschimpara .2.) Batuknathpur. 3) Batuknathpur (New) 4) Bholā .5) Piprakhali. 6) Durlovpur Paschimpara7)Khanpur Sarderpara .8)Bholā Majhpara under Berhampore Sub-Division. P.H.E.Dte.	4,79,425.00	15 Days	9,600.00
22	01(One) year Maintenance and servicing of Networking CCTV Surveillance within office premises of Water Treatment Plant Majhampur under Berhampore Sub-Division, P.H.EngineeringDte.,in the district Murshidabad.	1,58,148.00	12 Months	3,200.00
23	Construction of floor with concrete for stacking of pipes and brick work for Boundary wall at Indrapastha GAP area under Berhampore Sub Division,P.H.E. Dte.in the District Murshidabad.	4,90,066.00	30 Days	9,850.00

6. Attachments

Sl No	File Name
1	Schedule-06.pdf
2	Schedule-21.pdf
3	Specification of U-PVC.pdf
4	Additional Terms and Condition.pdf
5	Schedule-02.pdf
6	Schedule-22.pdf
7	Schedule-17.pdf
8	Schedule-08.pdf
9	Schedule-04.pdf
10	Schedule-13.pdf
11	Schedule-10.pdf
12	Schedule-20.pdf
13	NIT-05-BSD-PHE-2020-2021.pdf

14	Schedule-05.pdf
15	Schedule-18.pdf
16	Schedule-14.pdf
17	Schedule-09.pdf
18	Schedule-01.pdf
19	Schedule-03.pdf
20	Schedule-07.pdf
21	Schedule-12.pdf
22	Schedule-11.pdf
23	Schedule-19.pdf
24	2911_NEW.pdf
25	Schedule-16.pdf
26	Schedule-15.pdf
27	Schedule-23.pdf