



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO.- 11 / BD-I / PHE / 2020-2021

1. General Information

| | | | | | | | |
|----------------------|--|--------------------|--|---------|------------|-----------|-------------|
| Type | NIT | Category | | Mode | OFFLINE | Method | Open Tender |
| District | MURSHIDABAD | Inviting Authority | Executive Engineer, Berhampur Division I | | | | |
| Tender Id | NIT NO.- 11 / BD-I / PHE / 2020-2021 | | | Memo No | 414 / BD-I | Memo Date | 31-07-2020 |
| Description | Different type of work different places. | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|---------------------------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Berhampur Division-I, PHE Dte. | Payable At | Berhampur, Murshidabad |
|-----------|----|----------|--------------|------------|--|------------|---------------------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 31-07-2020 06:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 20-08-2020 02:00 PM |
| Last Date of Application | 10-08-2020 02:00 PM | Last Date of Permission | 14-08-2020 05:00 PM |
| Last Date of Submission | 20-08-2020 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 20-08-2020 04:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Additional work of Balance portion boundary wall and building of Guard room, Chlorinator room, Office room & Guard quarter and construction of sluice valve chamber at RUKUNPUR (ZONE-G) of Central Sector Part-II, under Berhampur Division-I, P.H.Engg. Dte. | 394649.00 | 30 Days | 8100.00 |
| 2 | Laying different dia upvc distribution pipe line on damage portion at Shyamnagar, Kamarpara, Dargatala, Mathpara, Haldarpara, Munsipara and near Shyamnagar H.S. and Shyamnagar Bridge of Bali Zone-II Water Supply Scheme under Raghunathganj Sub-Division, under Berhampur Division-I, P.H.E. Dte. | 311702.00 | 30 Days | 6500.00 |

| | | | | |
|----|---|-----------|---------|----------|
| 3 | Laying of 90 mm and 125 mm dia upvc distribution pipe line and construction of S/valve chamber with allied work from Sripurdanga towards back side of Sargachhi Ramkrishna Mission under BAIRGACHI Water Supply Scheme, under Central Sector Part-I, under Berhampore Division-I, P.H.E. Dte. | 131034.00 | 30 Days | 2900.00 |
| 4 | Balance portion repairing and renovation of office of Assistant Engineer, Ragunathganj Sub-Division under Berhampore Division-I, P.H.Engg. Dte. | 104030.00 | 30 Days | 2300.00 |
| 5 | Relaying of different dia UPVC distribution pipe line on damage portion at different places of uncovered habitation under command area of PURBONARAYANPUR (ZONE-B) surface based Water Supply Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte. | 489991.00 | 30 Days | 10000.00 |
| 6 | Construction of Balance portion boundary wall with allied work, land development and cement concrete link road at PRADIPDANGA OHR site of Central Sector Part-II, under Berhampore Division-I, P.H.Engg. Dte. | 448315.00 | 30 Days | 9200.00 |
| 7 | Relaying of balance portion 200 mm & 250 mm dia UPVC distribution pipe line on damage portion at different places of uncovered habitation under command area of PURBONARAYANPUR (ZONE-B) surface based Water Supply Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte. | 271514.00 | 30 Days | 5700.00 |
| 8 | Laying of 90 mm dia upvc distribution pipe line from Choa Sabji Hut to Choa Adibasipara and relaying of 90 mm dia upvc distribution pipeline over damage portion from Tangramari hut to Sahebnagar and toward Hariharpara Swaruppur more of CHOA Water Supply Scheme under Central Sector Part-II of Berhampore Division-I, P.H.E. Dte. | 487615.00 | 30 Days | 10000.00 |
| 9 | Interconnection between 300mm dia Overflow, 450 mm dia delivery, and hanging of 150mm dia wash out pipe line, and balance portion of yard pavement by paver block at OHR site of Hatinagar (Zone-A) of Central Sector Part-II, under Berhampore Division-I, P.H.Engg. Dte. | 489862.00 | 30 Days | 10000.00 |
| 10 | Construction of stair case by M.S. angle and chequered plate with R.C.C. structure of OHR at Lochonmati W/S Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.Engg. Dte. | 330157.00 | 30 Days | 6900.00 |
| 11 | Construction of stair case by M.S. angle and chequered plate with R.C.C. structure of OHR at CHOA W/S Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.Engg. Dte. | 330157.00 | 30 Days | 6900.00 |
| 12 | Balance Portion Proposed construction of building in between Berhampore P.H.E. Dte. Main office & P.H.E. Dte. R.W.S. Office for Genarator & Electrical Panel Room under Berhampore Division-I, PHE. Dte. | 444476.00 | 30 Days | 9100.00 |
| | Construction of guard wall, near Bholla culvert and relaying of 250 mm dia DI pipeline for inter connection in between damaged portion at near | | | |

| | | | | |
|----|---|-----------|---------|----------|
| 13 | Katabagan road side of PURBONARAYANPUR (ZONE-B) Water Supply Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte. | 270091.00 | 30 Days | 5700.00 |
| 14 | Interconnection in between 600 mm dia, 500 mm dia and 300 mm dia DI rising main with 300 mm dia M.S. road crossing including construction of 2 nos sluice valve chamber at Gopinathpur more under surface water based Water Supply Scheme in the uncovered arsenic affected areas of Beldanga-I Block of Murshidabad Dist. under Berhampore Division-I, PHE Dte. | 115788.00 | 30 Days | 2600.00 |
| 15 | Balance and additional work of Office cun Godown building at OHR site of Bairgachi Water Supply Scheme of Central Sector Part-II, under Berhampore Division-I, P.H.Engg. Dte. | 456540.00 | 30 Days | 9400.00 |
| 16 | Laying of pvc pipe line for supply of drinking water at different School and 90 mm dia upvc distribution pipe line at 2 no Banjetia from Near house of Trisha Debnath to near house of Ratan Chakraborty and 3 no Banjetia behind of MIT Hostel from Biplob Das House to Arun Ghosh with allied works under Hatnagar Water Supply Scheme of Central Sector Part-II under Berhampore Division-I, P.H.E. Dte. | 427334.00 | 30 Days | 8800.00 |
| 17 | Withdrawing and relaying of 300 mm dia DI (K-7) distribution pipe line with culvert crossing by 300 mm M.S. pipe and with allied work at Baruipara (near Baruipara H.S. School) of Prodidpanga (Zone-H) W/S scheme of Central Sector Part-II under Berhampore Division-I,P.H.E. Dte. | 397156.00 | 30 Days | 8200.00 |
| 18 | Electrification works for Repairing of Superintending Engineer's Chamber at first floor of Murshidabad P.H.E. Dte. Office Building under Berhampore Division-I, P.H.E. Dte. | 199230.00 | 30 Days | 4200.00 |
| 19 | Repairing and Construction work including installation of Pump, P.V.C tank related to sanitary plumbing work within the Motijhil Park Boundary premises for under Berhampore Division-I, P.H.E Dte. | 114435.00 | 30 Days | 2500.00 |
| 20 | Relaying of distribution pipeline from Rajdharpara more to Ktabagan busstand of Purbonarayanpur W/S Scheme Central Sector Part-II in connection with widening of Berhampore-Hariharpara-Amtala Road, under Berhampore Division-I, P.H.Engg. Dte. | 429646.00 | 30 Days | 8800.00 |
| 21 | Relaying of distribution pipe line from Katabagan busstand more towards Kumradaha Ghat including Road crossing at Katabagan busstand of Purbanarayanpur W/S Scheme Central Sector Part-II in connection with widening of Berhampore-Hariharpara-Amtala Road, under Berhampore Division-I, P.H.Engg. Dte. | 488243.00 | 30 Days | 10000.00 |
| 22 | Laying of different dia upvc distribution pipe line at node 57 to 63, 63 to 65, 57 to 58 and 56A to 57 (Near Kumradaha Ghat) of Purbanarayanpur water supply scheme under Central Sector Part-II of Berhampore Division-I, P.H.E. | 297619.00 | 30 Days | 6200.00 |

| | Dte. | | | |
|----|--|-----------|---------|----------|
| 23 | Construction of surface drain and land development of H/W site with plinth protection of auxiliary building and link road at Dayanagar (Zone-E) under surface water based W/S Scheme in the uncovered arsenic affected areas of Beldanga-I Block of Murshidabad dist. under Berhampore Division-I, PHE Dte. | 280824.00 | 30 Days | 5900.00 |
| 24 | Geotechnical Study of under ground formation for proposed Pipe Supporting Bridge over NH-34 Right-off-way water body near Bhabta level crossing in the uncovered arsenic affected areas of Beldanga-I Block of Murshidabad dist. Under Berhampore Division-I, PHE Dte. | 278004.00 | 30 Days | 5800.00 |
| 25 | Laying of 90 mm dia UPVC distribution system on damage portion from Kadertola Masjit more (Node point 75) to Kadartala Primary School (Node point 76) at uncovered habitation of Baharan area under command area of Pradipdanga surface based water supply scheme under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte. during COVID-19 affected period. | 396002.00 | 30 Days | 8200.00 |
| 26 | Laying of 90 mm dia UPVC distribution system on damage portion from Baharan Idgha to towards Miarbagan more (Node point-77 to 78, 78 to 79, 79 to 397, 397 to 72) at uncovered habitation of Baharan Bonpara & Miarbagan area under command area of Pradipdanga surface based Water Supply Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte.during COVID-19 affected period. | 489856.00 | 30 Days | 10000.00 |
| 27 | Laying of 90 mm and 110 mm dia UPVC distribution system on damage portion from Nischantapur more towards Baruipara more (Node point 96 to 87, 87 to 88, 88 to 89 & 89 to 27) at uncovered habitation of Baruipara under command area of Pradipdanga surface based Water Supply Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte. during COVID-19 affected period. | 482456.00 | 30 Days | 10000.00 |
| 28 | Laying of 200 mm dia UPVC distribution system on damage portion from Khidirpur more to towards Khidirpur Health Center (from Node point 30 to towards 332) at uncovered habitation of Khidirpur area under command area of Pradipdanga surface based Water Supply Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte. during COVID-19 affected period. | 470003.00 | 30 Days | 9600.00 |
| 29 | Laying of 200 mm dia upvc distribution system on damage portion inbtween Khidirpur Health Center to Khidirpur Idgha (from Node point balance portion of 332 to 333) at uncovered habitation of Khidirpur area under command area of Pradipdanga surface based Water Supply Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte.during COVID-19 affected period. | 470003.00 | 30 Days | 9700.00 |

| | | | | |
|----|---|-----------|---------|----------|
| 30 | Incomplete construction work of combined building (Guard room, Chlrinator room, Office room) at Ayesbagh OHR site of Central Sector Part-I, under Berhampore Division-I, P.H.Engg. Dte. | 486668.00 | 30 Days | 10000.00 |
| 31 | Balance portion office room at 1st floor over AIRP pump house with staircase at Mashimpur ground Water Supply Scheme of Raghunathganj Sub-Division, under Berhampore Division-I, P.H.Engg. Dte. | 219197.00 | 30 Days | 4600.00 |
| 32 | Balance portion office room at 1st floor over AIRP pump house with staircase at Sundarpur ground water supply scheme, under Berhampore Division-I, P.H.Engg. Dte. | 215445.00 | 30 Days | 4600.00 |
| 33 | Inter-connection inbetween 350 mm dia railway crossing with 350 mm dia DI pipe line both sides and 250 mm dia UPVC pipe line at near Balarampur Halt station under Bairgachi water supply scheme Under Berhampore Division-I, P.H.E. Dte. | 144487.00 | 30 Days | 3100.00 |
| 34 | Laying of pipeline of 90 mm dia distribution system on damaged portion at main road side (node point- 70 to 71 & 71 to 72) from miarbagan more to towards Harishpur more at uncovered habitation of Beharan Madhyapara & Nischintapur area under command area of Pradipdanga surface based water supply scheme under central sector part-II, under Berhampore Division-I, P.H.E. Dte.during COVID-19 affected period. | 316978.00 | 30 Days | 6600.00 |
| 35 | Laying of 250 mm dia upvc pipe line for inter connection gap in between node 61 to 62 (from n/h of Fajil Sk to n/h of Kutubuddin Sk) under command area of Pradipdanga surface based Water Supply Scheme under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte. during COVID-19 affected period. | 464718.00 | 30 Days | 9500.00 |
| 36 | Laying of unexecuted distribution pipe line by KSS Petron in between Ayesbagh Ful Bagan more (near SBCO brick field to Railway Crossing at Sannasydanga with allied work under Ayesbgh surface based Water Supply Scheme, Central Sector Part-I, under Berhampore Division-I, P.H.E. Dte. | 380624.00 | 30 Days | 7900.00 |
| 37 | Laying of connection for supply of drinking water for two number School under different Block under different Water Supply Scheme under Berhampore Division-I, P.H.E. Dte. | 164245.00 | 30 Days | 3500.00 |
| 38 | Relaying of 75 mm dia upvc distribution pipe line on damage portion from SBCO brick field to near house Mintu Sen and near house of Ased Sk of Ayesbagh Water Supply Scheme under Central Sector Part-I of Berhampore Division-I, P.H.E. Dte. | 141750.00 | 30 Days | 3100.00 |
| 39 | Approch Road construction by cement concrete with BFS and construction of cross drain at Bairgachi OHR site under Central Sector Part-II surface based Water Supply Scheme under berhampore division- I, PHE. Dte. | 256042.00 | 30 Days | 5400.00 |

| | | | | |
|----|---|-----------|---------|---------|
| 40 | Relaying of different dia UPVC Pipe Line on damaged portion at different places of Mokimnagar Water supply Scheme under Berhampore Division-I, P.H.E. Dte. | 188404.00 | 30 Days | 4000.00 |
| 41 | Relaying of damage portion distribution line at Sankarpur, Dharampur, Swaruppur under Lochanmati W/S Scheme, Central Sector Part-II under Berhampore Division-I, P.H.Engg. Dte. | 475200.00 | 30 Days | 9800.00 |
| 42 | Relaying of damage portion distribution line at Khamarmati, Tulshipur, Taktipur Pashimpara, Swaruppur Mandir, Swaruppur Rejlapara, Ramna Mondalpara, under Lochanmati W/S Scheme , Central Sector Part-II, under Berhampore Division-I, P.H.Engg. Dte. | 419484.00 | 30 Days | 8600.00 |
| 43 | Relaying of UPVC pipe line from Choighori Pry. School towards Bordho Bus Stand (From N360 to N359) of Habipur Surface Water Supply Scheme (Central Sector Part-I) where existing pipe line completely damaged under Berhampore Division-I, P.H.E Dte. | 168268.00 | 30 Days | 3600.00 |
| 44 | Extension of UPVC pipeline from Chutipur Play Ground toward H/o Mohommod Ali of Rameswarpur and From Kalupur Pekurtala towards Deep Tubewell which is not covered by existing distribution system of Daulatabad (Surface) Water Supply Scheme under Berhampore Division-I, P.H.E Dte. | 475194.00 | 30 Days | 9800.00 |
| 45 | Construction of surface drain at OHR site of Charkamnagar Ground water supply scheme under Raghunathganj Sub Division, under Berhampore Division-I, P.H.Engg. Dte. | 123502.00 | 30 Days | 2700.00 |
| 46 | Relaying of different dia upvc pipe line on damage portion and construction of SSP with allied works inbetween Talpukur more towards Balirghat of Ayesbagh water supply scheme of Central Sector Part-I, under Berhampore Division-I, P.H.Engg. Dte. | 478851.00 | 30 Days | 9800.00 |
| 47 | Relaying of 75 mm dia upvc distribution pipe line over damage portion and construction of SSP from node 176 to 175 and 175 to 179A of Khalilabad Ghoshpara village, Mouza-Joykrishnapur under Lochanmti surface water supply scheme of Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte. | 463334.00 | 30 Days | 9500.00 |
| 48 | Laying of 90 mm dia upvc distribution pipe line and construction of SSP from Nischintapur more towars Mairbagan Hut under Pradipdanga Water Supply Scheme, under Central Sector Part-II, under Berhampore Division-I, P.H.E. Dte. | 465486.00 | 30 Days | 9600.00 |
| 49 | Repairing & renawvation of gaust houst and other building of WTP at Beniyagram Water Supply Scheme (Zone-I) under Raghunathganj Sub-Division of Berhampore Division-I, P.H.Engg. Dte. | 283018.00 | 30 Days | 5900.00 |
| | Construction of surface drain and reconstruction of link road at OHR site | | | |

| | | | | |
|----|--|-----------|---------|----------|
| 50 | of Andulberiya Ground Water Supply Scheme under Raghunathganj Sub-Division, under Berhampore Division-I,P.H.Engg. Dte. | 250958.00 | 30 Days | 5300.00 |
| 51 | Construction of drain, approach road and others balance work at OHR site of Hatinaragar (Zone-A) of Central Sector Part-II, under Berhampore Division-I, P.H.Engg. Dte. | 492618.00 | 30 Days | 10000.00 |
| 52 | Interconnection inbetween unlaidd portion of 100,150,300 mm dia DI pipe line with construction of Sluice valve chamber at talpukur more and to prosadpur and construction of SSP at different places of Ayesbagh water supply scheme of Central Sector Part-I,under Berhampore Division-I,P.H.Engg. Dte. | 178753.00 | 30 Days | 3800.00 |
| 53 | Laying of 90 mm dia upvc distribution pipe line and construction of SSP from near house of Ashak Halddar to Balai Biswas via mandir at Bhajarampur under Pradipdanga water supply scheme, under central Sector part-II, under Berhampore Division-I, P.H.E. Dte. | 258169.00 | 30 Days | 5400.00 |
| 54 | Balance portion office room at 1st floor over AIRP pump house with staircase at kashipur Zone-II ground water supply scheme of Raghunathganj Sub Division,under Berhampore Division-I,P.H.Engg. Dte. | 222844.00 | 30 Days | 4700.00 |
| 55 | Repairing of flange of over hanging pipe, reconstruction of Boundary wall at OHR site, repairing of UPVC pipe line at H/W site for interconnection of OHR and HDPE rising main pipeline at 2nd T/W site of Ramnachandpur Zone-II W/S scheme under Raghunathganj Sub Division under Berhampore Division-I, P.H.E. Dte. | 155811.00 | 30 Days | 3400.00 |
| 56 | Relaying of 75 mm dia upvc distribution pipe line on damaged portion and laying of 90 mm dia upvc distribution pipe line at Rukunpur Satsang Kandra with allied works, construction of SSP at different places of Rukunpur (Zone-G) water supply scheme, under Berhampore Division-I, P.H.E. Dte. | 358319.00 | 30 Days | 7400.00 |
| 57 | Laying of different dia upvc distribution pipe line form near house of sultan Sk at Moshismara via Bakultala to Ghoramara Health Center and construction of twelve numbers different dia S/Valve Chamber at different places of Pradipdanga Water Supply Scheme, Central Sector Part-II under Berhampore Division-I, P.H.E. Dte. | 444004.00 | 30 Days | 9200.00 |
| 58 | Construction of cement concrete pipe culvert by reinforced cement concrete NP4 pipe at Dayanagar (Zone-E) H/W side under surface based w/s scheme in the uncovered arsenic affected areas of Beldanga-I block of Murshidabad dist under Berhampore Division-I P.H.E. Dte. | 490071.00 | 30 Days | 10000.00 |
| 59 | Maintenance and Servicing of Networking CCTV Surveillance within office premises of Water Treatment Plant Central Sector- I & II, under Berhampore Division-I. P.H. Engineering Dte.,in the district Murshidabad. | 201754.00 | 30 Days | 4400.00 |

| | | | | |
|----|---|-----------|---------|----------|
| 60 | Supply & Delivery of CCTV 32 channel NVR, Bullet Cameras, and other allied repairing works within Water treatment plant Central Sector I under Berhampore Division-I, P.H. Engineering Dte., 4C.R.Das Road, Berhampore, in District Murshidabad. | 194119.00 | 30 Days | 4200.00 |
| 61 | Excavation of earth with shoring work for protection of embankment due to land slide near Chemical house, Flax mixture & Clarifoculator of WTP Central Sector Part-I, under Berhampore Division-I, P.H.Engg. Dte. | 461300.00 | 30 Days | 9500.00 |
| 62 | Connection in between OHR with rising main and distribution system under Rukunpur Water Supply Scheme of Central Sector Part-II, under Berhampore Division-I, P.H.Engg. Dte. | 196727.00 | 30 Days | 4200.00 |
| 63 | Sinking of 100mm X 50mm dia. 60.0 mtr Deep hand bored tubewell fitted with submersible pump, including operation and maintainance for 01 (one) year at the Bunglow of ADM (ZP), Berhampore under Berhampore Division-I, P.H.E. Dte. | 213971.00 | 30 Days | 4500.00 |
| 64 | Sinking of 200mm dia. 24.0 mtr Deep tubewell fitted with MS pipe and fibre glass reinforced strainer by direct rotary boring system and construction of structure of ground water recharge for preservation of rain water and prevention of Dengue diseases at Berhampore Krishnath Collage School under Berhampore Division-I, PHE Dte. Supply and sinking of 200 mm dia 24 mtr deep by drilling direct rotary method by MS pipe and strainer & Construction of surface water collection and preliminary treatment | 430642.00 | 30 Days | 9000.00 |
| 65 | Withdrawing and relaying of 400 mm dia and 300 mm dia DI (K-7) distribution pipe line with culvert crossing by 400 mm M.S. pipe and with allied work at Katabagan, Gasdharpara and Bhakuri of Purbanarayanpur W/S Scheme of Central Sector Part-II under Berhampore Division-I,P.H.E. Dte. | 479766.00 | 30 Days | 9800.00 |
| 66 | Interconnection between railway crossing, road crossing and existing DI pipe (K-9) rising main pipe line by 600 mm dia M.S. pipe and 600 mm dia DI(K-9) pipe with allied works at Mankara rail gate under surface water based water supply scheme in the uncovered arsenic affected areas of Beldanga-I Block of Murshidabad Dist. | 487041.00 | 30 Days | 10000.00 |

6. Attachments

| Sl No | File Name |
|-------|---|
| 1 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 54.pdf |
| 2 | NIT 11 B.D.-I_P.H.E._2020_2021.pdf |
| 3 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 51.pdf |
| 4 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 61.pdf |

| | |
|----|---|
| 5 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 01.pdf |
| 6 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 32.pdf |
| 7 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 14.pdf |
| 8 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 29.pdf |
| 9 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 19.pdf |
| 10 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 35.pdf |
| 11 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 42.pdf |
| 12 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 44.pdf |
| 13 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 15.pdf |
| 14 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 48.pdf |
| 15 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 26.pdf |
| 16 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 59.pdf |
| 17 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 64.pdf |
| 18 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 58.pdf |
| 19 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 41.pdf |
| 20 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 13.pdf |
| 21 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 46.pdf |
| 22 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 27.pdf |
| 23 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 65.pdf |
| 24 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 22.pdf |
| 25 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 04.pdf |
| 26 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 37.pdf |
| 27 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 53.pdf |
| 28 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 03.pdf |
| 29 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 17.pdf |
| 30 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 63.pdf |
| 31 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 52.pdf |
| 32 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 02.pdf |
| 33 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 16.pdf |
| 34 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 31.pdf |
| 35 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 28.pdf |
| 36 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 38.pdf |
| 37 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 20.pdf |
| 38 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 05.pdf |
| 39 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 60.pdf |
| 40 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 30.pdf |

| | |
|----|---|
| 41 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 62.pdf |
| 42 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 39.pdf |
| 43 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 49.pdf |
| 44 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 47.pdf |
| 45 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 33.pdf |
| 46 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 56.pdf |
| 47 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 18.pdf |
| 48 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 57.pdf |
| 49 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 25.pdf |
| 50 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 24.pdf |
| 51 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 66.pdf |
| 52 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 08.pdf |
| 53 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 50.pdf |
| 54 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 55.pdf |
| 55 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 12.pdf |
| 56 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 40.pdf |
| 57 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 06.pdf |
| 58 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 11.pdf |
| 59 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 23.pdf |
| 60 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 09.pdf |
| 61 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 10.pdf |
| 62 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 45.pdf |
| 63 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 21.pdf |
| 64 | WBF 2911(ii).pdf |
| 65 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 43.pdf |
| 66 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 34.pdf |
| 67 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 36.pdf |
| 68 | NIT NO.- 11_BD-I_PHE_2020-2021_SL. NO. 07.pdf |