# Tender: WBPHED/EE/NIeT-51/AD/2024-2025

#### 1. General Information

Туре	NIeT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHED/EE/NIeT- 51/AD/2024-2025	Estimate Put to Tender	1605201.00	Memo No	4009/AD	Memo Date	30-09-2024
e Tender ld	2024_PHED_760117_11	Description	Construction of Temporary Hogla Structures and structures made with GI sheet for Radha Govinda Seva Mandir, Police and other places and Special Latrine at Different Places of Ganga Sagar Mela Ground including Maintenance of Latrine, Laying brick flat soling at different structure, tent of G.S. Mela Ground in c/with Ganga Sagar Mela 2025 under Kakdwip Sub-Division of Alipore Division, PHE Dte.				
Estimated Wo	Estimated Work Value -						

## 2. EMD (Earnest Money Deposit) Details

## 3. Critical Dates

Tender Publish Date	30-09-2024 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-10-2024 02:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	30-10-2024 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
riii biu operiing bate		Time	
Uploading Bid Date Time			

## 4. Pre-bid Meeting Details

ate	Venue	Address	
-----	-------	---------	--

## 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

#### 6. Attachments

Sl No	File Name
1	17 BOQ.pdf

3 4 80Q.pdf 4 7 80Q.pdf 5 11 80Q.pdf 6 3 80Q.pdf 7 14 80Q.pdf 8 1 80Q.pdf 9 10 80Q.pdf 10 12 80Q.pdf 11 16 80Q.pdf 11 5 80Q.pdf 12 6 30Q.pdf 14 15 80Q.pdf 15 8 80Q.pdf 16 NieTocument.pdf 17 2 80Q.pdf 18 W9F2911.pdf 19 18 80Q.pdf	2	9 BOQ.pdf
5       11 BOQ.pdf         6       3 BOQ.pdf         7       14 BOQ.pdf         8       1 BOQ.pdf         9       10 BOQ.pdf         10       12 BOQ.pdf         11       16 BOQ.pdf         12       6 BOQ.pdf         13       13 BOQ.pdf         14       15 BOQ.pdf         15       8 BOQ.pdf         16       NIeTDocument.pdf         17       2 BOQ.pdf         18       WBF2911.pdf	3	4 BOQ.pdf
6 3 BOQ.pdf 7 14 BOQ.pdf 8 1 BOQ.pdf 9 10 BOQ.pdf 10 12 BOQ.pdf 11 16 BOQ.pdf 12 6 BOQ.pdf 13 13 BOQ.pdf 14 15 BOQ.pdf 15 8 BOQ.pdf 16 NleTDocument.pdf 17 2 BOQ.pdf 18 WBF2911.pdf	4	7 BOQ.pdf
7 14 B0Q.pdf 8 180Q.pdf 9 10 B0Q.pdf 10 12 B0Q.pdf 11 16 B0Q.pdf 12 6 80Q.pdf 13 13 B0Q.pdf 14 15 B0Q.pdf 15 8 80Q.pdf 16 NleTDocument.pdf 17 2 B0Q.pdf 18 WBF2911.pdf	5	11 BOQ.pdf
8 1 BOQ.pdf 9 10 BOQ.pdf 10 12 BOQ.pdf 11 16 BOQ.pdf 12 6 BOQ.pdf 13 13 BOQ.pdf 14 15 BOQ.pdf 15 8 BOQ.pdf 16 NleTDocument.pdf 17 2 BOQ.pdf 18 WBF2911.pdf	6	3 BOQ.pdf
9 10 B0Q.pdf 10 12 B0Q.pdf 11 16 B0Q.pdf 12 6 B0Q.pdf 13 13 B0Q.pdf 14 15 B0Q.pdf 15 8 B0Q.pdf 16 NleTDocument.pdf 17 2 B0Q.pdf 18 WBF2911.pdf	7	14 BOQ.pdf
10 12 BOQ.pdf  11 16 BOQ.pdf  12 6 BOQ.pdf  13 13 BOQ.pdf  14 15 BOQ.pdf  15 8 BOQ.pdf  16 NleTDocument.pdf  17 2 BOQ.pdf  18 WBF2911.pdf	8	1 BOQ.pdf
11     16 BOQ.pdf       12     6 BOQ.pdf       13     13 BOQ.pdf       14     15 BOQ.pdf       15     8 BOQ.pdf       16     NleTDocument.pdf       17     2 BOQ.pdf       18     WBF2911.pdf	9	10 BOQ.pdf
12     6 BOQ.pdf       13     13 BOQ.pdf       14     15 BOQ.pdf       15     8 BOQ.pdf       16     NleTDocument.pdf       17     2 BOQ.pdf       18     WBF2911.pdf	10	12 BOQ.pdf
13       13 BOQ.pdf         14       15 BOQ.pdf         15       8 BOQ.pdf         16       NleTDocument.pdf         17       2 BOQ.pdf         18       WBF2911.pdf	11	16 BOQ.pdf
14       15 BOQ.pdf         15       8 BOQ.pdf         16       NleTDocument.pdf         17       2 BOQ.pdf         18       WBF2911.pdf	12	6 BOQ.pdf
15     8 BOQ.pdf       16     NleTDocument.pdf       17     2 BOQ.pdf       18     WBF2911.pdf	13	13 BOQ.pdf
16     NleTDocument.pdf       17     2 BOQ.pdf       18     WBF2911.pdf	14	15 BOQ.pdf
17 2 BOQ.pdf  18 WBF2911.pdf	15	8 BOQ.pdf
18 WBF2911.pdf	16	NIeTDocument.pdf
	17	2 BOQ.pdf
19 18 BOQ.pdf	18	WBF2911.pdf
	19	18 BOQ.pdf
20 5 BOQ.pdf	20	5 BOQ.pdf