



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING ELECTRONIC TENDER No. – 27/BQA of 2020- 2021 of EE/BQA, PHE Dte.

1. General Information

Type	OTHER	Category	Works	Mode	ONLINE	Method	Open Tender
District	BANKURA	Inviting Authority		Executive Engineer, Bankura Division			
Tender Id	NOTICE INVITING ELECTRONIC TENDER No. – 27/BQA of 2020- 2021 of EE/BQA, PHE Dte.			Memo No	659/BQA	Memo Date	12-02-2021
Description	Laying of distribution pipeline including different Dia DI (K7) & UPVC pipe & construction of CWR						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Executive Engineer, Bankura Division, PHE Dte.	Payable At	Bankura
-----------	----	----------	-----------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	16-02-2021 11:00 AM	Sale/Submission Start Date	16-02-2021 11:30 AM
Download Start Date	16-02-2021 11:30 AM	Sale/Download End Date	19-03-2021 05:00 PM
Last Date of Application	19-03-2021 05:00 PM	Last Date of Permission	
Last Date of Submission	19-03-2021 05:00 PM	Tech Bid Opening Date	22-03-2021 11:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of distribution pipeline including different Dia DI (K7) & UPVC pipe & construction of CWR (900 CUM CAPACITY)with plinth protection at rejuvenation of Onda W/S Scheme, Block -Onda under Bankura Sadar Sub Division of Bankura Division, P.H.E. Dte (Zone- II)	55833608	120 Days	1125000
2	Laying of distribution pipeline including different Dia. DI (K7) & UPVC pipe & Construction of RCC over head reservoir of 450 m3 capacities whose staging height is 20.00m for Rejuvenation of ONDA Pipe Water Supply Scheme, Vide No. PC-I/O.H.R./4/2012 Sheet 1 & 2) & Block- Onda under	56745095	120 Days	1140000

	Bankura Sadar Sub- Division of Bankura Division, P.H.E. Dte (Zone-I)			
	Balance work of laying Rising Main using different dia D.I - K9 pipes for			
3	Improvement of Khatra - Ranibandh - Hirbandh water supply scheme under BRGF (Phase - I) under Bankura Division, P.H.E. Dte.	2114815	45 days	43000

6. Attachments

Sl No	File Name
1	NIET.pdf
2	annex.pdf
3	SCOPEOFCONTRACTLDS.pdf
4	VENDORLIST.pdf
5	WBF.pdf
6	TECHNICALSPECIFICATION.pdf
7	GENERALCONDITIONOFCONTRACT.pdf