



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO.: 02/AE-I/NTKD-II of 2026-2027

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-II		
Tender Reference	N.I.T. NO.: 02/AE-I/NTKD-II of 2026-2027	Estimate Put to Tender	10.00	Memo No	213/NTKD-II	Memo Date	12-05-2026
e Tender Id		Description	N.I.T. NO.: 02/AE-I/NTKD-II of 2026-2027				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, NTKD-II, PHE Dte.	Payable At	Office of the Executive Engineer, NTKD-II, PHE Dte.
-----------	----	----------	--------------	------------	---	------------	---

3. Critical Dates

Tender Publish Date	12-05-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-05-2026 12:00 PM
Last Date of Application	18-05-2026 12:00 PM	Last Date of Permission	
Last Date of Submission	19-05-2026 12:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Emergency maintenance by engaging mazdoor near UC bullah barricading near matal bridge on Ghuni Canal under NTK project.	87,240.00	100 (Hundred) days	2,181.00
2	Special maintenance for cleaning the blockage of trunk sewer line at Tarulia RR plot under NTK Project.	96,980.00	40(Forty) days	2,425.00
3	Engagement of labour for cleaning the blockage and repairing of sewer network at Tarulia RR plot under NTK Project.	97,111.00	40(Forty) days	2,428.00
	Repairing of 200mm dia. sewer network at st. no. 763 in AA-IID under NTK			

4	project.	96,567.00	30(Thirty) days	2,414.00
5	Engagement of Labour (manpower) for cleaning the water hyacinth, floating debris, wooden logs etc. near hanuman mandir on Ghuni Canal under NTK Project.	87,311.00	100 (Hundred) days	2,183.00
6	Fencing work and removal of sludge from sump well at STP-IIC under NTK project.	95,815.00	30(Thirty) days	2,395.00
7	Cleaning of inlet chamber and repairing of boundary at STP-IIC under NTK project.	93,875.00	30(Thirty) days	2,347.00
8	Periodical maintenance by engaging mazdoor near UC bullah barricading at DPS-IIIB under NTK project.	96,971.00	100 (Hundred) days	2,424.00
9	Relaying of 200mm dia. sewer network at different places due to blockage at AA-IIB under NTK project.	97,108.00	30(Thirty) days	2,428.00
10	Roof treatment of pump house and security room at SLS-DPS at AA-IIC (Tank No. 13) under NTK project.	97,057.00	30(Thirty) days	2,426.00

6. Attachments

Sl No	File Name
1	7.Cleaning of inlet chamber and repairing of boundary at STP-IIC.pdf
2	N.I.T. NO. 02-AE-I NTKD-II of 26-27.pdf
3	6.Fencing work and removal of sludge from sump well at STP-IIC.pdf
4	New2911.pdf
5	8.Periodical maintenance of US bullah barricading at DPS-IIIB.pdf
6	1.Emergency maintenance of US bullah barricading near metal bridge on Ghuni Canal.pdf
7	10.Roof treatment of ECB Building of SLS-DPS at AA-IIC (Tank No. 13).pdf
8	4.Repairing of 200mm dia. sewer network at st. no. 763 in AA-IID.pdf
9	5.Engagement of Labour near hanuman mandir on Ghuni Canal.pdf
10	3.Engagement of labour for cleaning the blockage and repairing of sewer network at Tarulia RR plot.pdf
11	2.Maintenance for cleaning the blockage of trunk sewer line at Tarulia RR plot.pdf
12	9.Relaying of 200mm dia. sewer network at different places due to blockage at AA-IIB.pdf