
Tender: NIT-08-EETender: NIT-08-EE

1.  General  Information1.  General  Information

Type NIT Category Works Mode OFFLINE Method Open Tender

District PASCHIM BARDDHAMAN Inviting Authority Executive Engineer, RCFA Division-I

Tender

Reference
NIT-08-EE

Estimate

Put to

Tender

Memo No 108/RCD-I Memo Date 13-02-2020

e Tender Id Description 23 nos works of different head works site

Estimated Work Value -

2.  EMD (Earnest  Money Deposit) Details2.  EMD (Earnest  Money Deposit) Details

Exempted? No Fee Type Demand Draft Payable To

Executive Engineer

RCFA Division-I PHE

Dte.

Payable At Asansol

3.  Crit ical  Dates3.  Crit ical  Dates

Tender Publish Date 14-02-2020 06:00 PM Sale/Submission Start Date

Download Start Date Sale/Download End Date 25-02-2020 03:00 PM

Last Date of Application 21-02-2020 02:00 PM Last Date of Permission

Last Date of Submission 25-02-2020 03:00 PM Tech Bid Opening Date

Fin Bid Opening Date
Tech Bid Uploading Date

Time

Uploading Bid Date Time

4.  Pre-bid Meet ing Details4.  Pre-bid Meet ing Details

Date Venue Address

5.  Work Details5.  Work Details

Sl No Description Estimated Cost (Rs.) Completion Time EMD (Rs.)

1

Cutting hard rock with jack hammer machine and etc. allied works at

different location along the distribution main at Chatadhawra area under

Kendra Khottamdih W/S Scheme under RCFA Division-I PHE Dte.

350204.00 10 days 7004.00

2

Cutting hard rock with jack hammer machine and etc. allied works at

different location on Khottamdih village ECL Area under Kendra

Khottamdih W/S Scheme under RCFA Division-I PHE Dte.

367624.00 10 days 7352.00

Cutting hard rock with jack hammer machine and etc. allied works at



3 different location near Bilpahari OCP road side under Kendra Khottamdih

W/S Scheme under RCFA Division-I PHE Dte.

478582.00 10 days 9572.00

4

Pipe line crossing by adopting trench less technology (e.g. jack pushing

method etc.) along NH-60 towards Bhaluka More-I under Kendra-

Khotamdih W/S Scheme under RCFA Division-I PHE Dte.

414607.00 15 days 8292.00

5

Pipe line crossing by adopting trench less technology (e.g. jack pushing

method etc.) along NH-60 towards New Sonepur Bazari under Kendra-

Khotamdih W/S Scheme under RCFA Division-I PHE Dte.

456069.00 15 days 9121.00

6

Pipe line crossing by adopting trench less technology (e.g. jack pushing

method etc.) near Khottandih Bauri Para Road on ECL area under Kendra-

Khotamdih W/S Scheme under RCFA Division-I PHE Dte.

476799.00 15 days 9536.00

7

Pipe line crossing by adopting trench less technology (e.g. jack pushing

method etc.) at Khottamdih Old Bus Stand More on NH-60 under Kendra-

Khotamdih W/S Scheme under RCFA Division-I PHE Dte.

414607.00 15 days 8292.00

8

Pipe line crossing by adopting trench less technology (e.g. jack pushing

method etc.) at Khottamdih New Bus Stand More on NH-60 under Kendra-

Khotamdih W/S Scheme under RCFA Division-I PHE Dte.

456069.00 15 days 9121.00

9

Pipe line crossing by adopting trench less technology (e.g. jack pushing

method etc.) at Bilpahari on ECL main road under Kendra-Khotamdih W/S

Scheme under RCFA Division-I PHE Dte.

414607.00 15 days 8292.00

10

Pipe line crossing by adopting trench less technology (e.g. jack pushing

method etc.) at Aerodrum area road on ECL area under Kendra-Khotamdih

W/S Scheme under RCFA Division-I PHE Dte.

414607.00 15 days 8292.00

11

Pipe line crossing by adopting trench less technology (e.g. jack pushing

method etc.) at Bilpahari Bus Stand Road area road on ECL area under

Kendra-Khotamdih W/S Scheme under RCFA Division-I PHE Dte.

414607.00 15 days 8292.00

12

Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic

jack pushing method including laying 400 mm dia MS pipe line near

Gourandi OHR crossing under Chotkara Kanskuli W/S Scheme under RCFA

Division-I PHE Dte.

414607.00 15 days 8292.00

13

Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic

jack pushing method including laying 400 mm dia MS pipe line at Main

Road Runakuraghat H/W Site under Chotkara Kanskuli W/S Scheme under

RCFA Division-I PHE Dte.

414607.00 15 days 8292.00

14

Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic

jack pushing method including laying 400 mm dia MS pipe line at Dam to

towards Dabor OHR crossing under Chotkara Kanskuli W/S Scheme under

RCFA Division-I PHE Dte.

456069.00 15 days 9121.00



15

Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic

jack pushing method including laying 300 mm dia MS pipe line near

Mallardihi OHR crossing under Chotkara Kanskuli W/S Scheme under RCFA

Division-I PHE Dte.

476799.00 15 days 9536.00

16

Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic

jack pushing method including laying 150 mm dia MS pipe line at Samdi

Sub-Health Centre under Chotkara Kanskuli W/S Scheme under RCFA

Division-I PHE Dte.

497529.00 15 days 9951.00

17

Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic

jack pushing method including laying 150 mm dia MS pipe line at

Kakurkunda more near Ambagan under Chotkara Kanskuli W/S Scheme

under RCFA Division-I PHE Dte.

414607.00 15 days 8292.00

18

Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic

jack pushing method including laying 150 mm dia MS pipe line at

Kusumkanali More under Chotkara Kanskuli W/S Scheme under RCFA

Division-I PHE Dte.

497529.00 15 days 9951.00

19

Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic

jack pushing method including laying 150 mm dia MS pipe line at Bolkunda

Village under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE

Dte.

476799.00 15 days 9536.00

20

Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic

jack pushing method including laying 150 mm dia MS pipe line at Bolkunda

Bauri Para under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE

Dte.

456069.00 15 days 9121.00

21

Cutting morum soil in connection with laying different dia DI (K7) & HDPE

pipe line with other allied work from Mallardih OHR Zone-I (Mallardih,

Kallsanko, Uttarrampur, Jitpur etc.) distribution under Chotkara Kanskuli

W/S Scheme under RCFA Div-I PHE Dte.

348792.00 15 days 6976.00

22

Cutting morum soil in connection with laying different dia DI (K7) & HDPE

pipe line with other allied work from Mallardih OHR Zone-I (Mallardih,

Kallsanko, Uttarrampur, Jitpur etc.) distribution under Chotkara Kanskuli

W/S Scheme under RCFA Div-I PHE Dte.

474425.00 15 days 9489.00

23

Laying 90 mm & 110 mm UPVC pipe line to Amkola village and allied works

for Water Supply arrangement to Amkola and adjucent village under RCFA

Division-I PHE Dte.

446565.00 15 days 8931.00

6.  Attachments6.  Attachments

Sl No File Name

1 NIT-08-Schedule-1-10.pdf

2 2911_ii.pdf



3 NIT-08-Schedule-11-23.pdf

Corrigendum: Corrigendum Notice - 1Corrigendum: Corrigendum Notice - 1

Executive Engineer, RCFA Division-I
PASCHIM BARDDHAMAN

1.  General  Information1.  General  Information

Corrigendum Id Corrigendum Notice - 1 Memo No 166/RCD-I Memo Date 20-02-2020

Description Corrigendum Notice

Estimated Work Value -

2.  Crit ical  Dates2.  Crit ical  Dates

Corrigendum Publish Date 20-02-2020 03:30 PM Sale/Submission Start Date

Sale/Download End Date Last Date of Application

Last Date of Permission Last Date of Submission

Tech Bid Opening Date Fin Bid Opening Date

3.  Attach Corrigendum Documents3.  Attach Corrigendum Documents

Sl No File Name

1 Corrigendum Notice.pdf
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