



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT-08-EE

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDHAMAN		Inviting Authority		Executive Engineer, RCFA Division-I		
Tender Reference	NIT-08-EE	Estimate Put to Tender		Memo No	108/RCD-I	Memo Date	13-02-2020
e Tender Id		Description	23 nos works of different head works site				
Estimated Work Value		-					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte.	Payable At	Asansol
-----------	----	----------	--------------	------------	---	------------	---------

#### 3. Critical Dates

Tender Publish Date	14-02-2020 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-02-2020 03:00 PM
Last Date of Application	21-02-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	25-02-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Cutting hard rock with jack hammer machine and etc. allied works at different location along the distribution main at Chatadhawra area under Kendra Khottamdih W/S Scheme under RCFA Division-I PHE Dte.	350204.00	10 days	7004.00
2	Cutting hard rock with jack hammer machine and etc. allied works at different location on Khottamdih village ECL Area under Kendra Khottamdih W/S Scheme under RCFA Division-I PHE Dte.	367624.00	10 days	7352.00
	Cutting hard rock with jack hammer machine and etc. allied works at			

3	different location near Bilpahari OCP road side under Kendra Khottamdih W/S Scheme under RCFA Division-I PHE Dte.	478582.00	10 days	9572.00
4	Pipe line crossing by adopting trench less technology (e.g. jack pushing method etc.) along NH-60 towards Bhaluka More-I under Kendra-Khotamdih W/S Scheme under RCFA Division-I PHE Dte.	414607.00	15 days	8292.00
5	Pipe line crossing by adopting trench less technology (e.g. jack pushing method etc.) along NH-60 towards New Sonapur Bazari under Kendra-Khotamdih W/S Scheme under RCFA Division-I PHE Dte.	456069.00	15 days	9121.00
6	Pipe line crossing by adopting trench less technology (e.g. jack pushing method etc.) near Khottamdih Bauri Para Road on ECL area under Kendra-Khotamdih W/S Scheme under RCFA Division-I PHE Dte.	476799.00	15 days	9536.00
7	Pipe line crossing by adopting trench less technology (e.g. jack pushing method etc.) at Khottamdih Old Bus Stand More on NH-60 under Kendra-Khotamdih W/S Scheme under RCFA Division-I PHE Dte.	414607.00	15 days	8292.00
8	Pipe line crossing by adopting trench less technology (e.g. jack pushing method etc.) at Khottamdih New Bus Stand More on NH-60 under Kendra-Khotamdih W/S Scheme under RCFA Division-I PHE Dte.	456069.00	15 days	9121.00
9	Pipe line crossing by adopting trench less technology (e.g. jack pushing method etc.) at Bilpahari on ECL main road under Kendra-Khotamdih W/S Scheme under RCFA Division-I PHE Dte.	414607.00	15 days	8292.00
10	Pipe line crossing by adopting trench less technology (e.g. jack pushing method etc.) at Aerodrum area road on ECL area under Kendra-Khotamdih W/S Scheme under RCFA Division-I PHE Dte.	414607.00	15 days	8292.00
11	Pipe line crossing by adopting trench less technology (e.g. jack pushing method etc.) at Bilpahari Bus Stand Road area road on ECL area under Kendra-Khotamdih W/S Scheme under RCFA Division-I PHE Dte.	414607.00	15 days	8292.00
12	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic jack pushing method including laying 400 mm dia MS pipe line near Gourandi OHR crossing under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	414607.00	15 days	8292.00
13	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic jack pushing method including laying 400 mm dia MS pipe line at Main Road Runakuraghat H/W Site under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	414607.00	15 days	8292.00
14	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic jack pushing method including laying 400 mm dia MS pipe line at Dam to towards Dabor OHR crossing under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	456069.00	15 days	9121.00

15	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic jack pushing method including laying 300 mm dia MS pipe line near Mallardihi OHR crossing under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	476799.00	15 days	9536.00
16	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic jack pushing method including laying 150 mm dia MS pipe line at Samdi Sub-Health Centre under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	497529.00	15 days	9951.00
17	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic jack pushing method including laying 150 mm dia MS pipe line at Kakurkunda more near Ambagan under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	414607.00	15 days	8292.00
18	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic jack pushing method including laying 150 mm dia MS pipe line at Kusumkanali More under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	497529.00	15 days	9951.00
19	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic jack pushing method including laying 150 mm dia MS pipe line at Bolkunda Village under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	476799.00	15 days	9536.00
20	Laying & Pushing of 600 mm dia RCC (NP3) Hume pipe by modern hydraulic jack pushing method including laying 150 mm dia MS pipe line at Bolkunda Bauri Para under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	456069.00	15 days	9121.00
21	Cutting morum soil in connection with laying different dia DI (K7) & HDPE pipe line with other allied work from Mallardih OHR Zone-I (Mallardih, Kallsanko, Uttarrampur, Jitpur etc.) distribution under Chotkara Kanskuli W/S Scheme under RCFA Div-I PHE Dte.	348792.00	15 days	6976.00
22	Cutting morum soil in connection with laying different dia DI (K7) & HDPE pipe line with other allied work from Mallardih OHR Zone-I (Mallardih, Kallsanko, Uttarrampur, Jitpur etc.) distribution under Chotkara Kanskuli W/S Scheme under RCFA Div-I PHE Dte.	474425.00	15 days	9489.00
23	Laying 90 mm & 110 mm UPVC pipe line to Amkola village and allied works for Water Supply arrangement to Amkola and adjucent village under RCFA Division-I PHE Dte.	446565.00	15 days	8931.00

## 6. Attachments

Sl No	File Name
1	NIT-08-Schedule-1-10.pdf
2	2911_ii.pdf

3	NIT-08-Schedule-11-23.pdf
---	---------------------------

## Corrigendum: Corrigendum Notice - 1

Executive Engineer, RCFA Division-I  
PASCHIM BARDHAMAN

### 1. General Information

Corrigendum Id	Corrigendum Notice - 1	Memo No	166/RCD-I	Memo Date	20-02-2020
Description	Corrigendum Notice				
Estimated Work Value	-				

### 2. Critical Dates

Corrigendum Publish Date	20-02-2020 03:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

### 3. Attach Corrigendum Documents

Sl No	File Name
1	Corrigendum Notice.pdf