



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. 03 / KSD OF 2024-2025 BY AE, KSD, P.H.E. DTE.

1. General Information

| | | | | | | | |
|----------------------|--|------------------------------|--------------------|---------|--|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | BANKURA | | Inviting Authority | | Assistant Engineer, Khatra Sub- Division | | |
| Tender Reference | NOTICE INVITING TENDER NO. 03 / KSD OF 2024-2025 BY AE, KSD, P.H.E. DTE. | Estimate Put to Tender | 0.00 | Memo No | 362/KSD | Memo Date | 12-06-2024 |
| e Tender Id | Description | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | |
|-----------|----|----------|--------------|------------|------------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Payable At |
|-----------|----|----------|--------------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 12-06-2024 12:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 24-06-2024 03:30 PM |
| Last Date of Application | 20-06-2024 02:00 PM | Last Date of Permission | 20-06-2024 04:00 PM |
| Last Date of Submission | 24-06-2024 03:30 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 24-06-2024 04:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Special repairing of pipeline and house connection tap at Baragari village (damaged during strengthening-widening of Dhabani-Pirorgari Road by PMGSY) with allied works of Baragarai (Zone-IIB) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 88573.00 | 7 (Seven) Days | 2220.00 |
| 2 | Repairing of existing collecting line and guard piling with allied works under Lakhsmisagar Water Supply Scheme under Khatra Sub-Division of | 96300.00 | 7 (Seven) Days | 2410.00 |

| Bankura Division, P.H.E. Dte. (Tubewell No. 5 & 6) | | | | |
|--|---|----------|----------------|---------|
| 3 | Special repairing of Rising Main pipeline along with ancillary works under Mukutmanipur-Khatra-Ranibandh Water Supply Scheme (Zone-III, IV & V) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 90351.00 | 7 (Seven) Days | 2260.00 |
| 4 | Special repairing of pipeline and house connection tap at Dhagara, Patasimul and Jhatpukhuria village (damaged during strengthening-widening of Bhangahar-Dhagara road by PMGSY) with allied works of Tilabani (Zone-B) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 95936.00 | 7 (Seven) Days | 2400.00 |
| 5 | Special repairing of pipeline and house connection tap at Gosaindih village (damaged during construction of Concrete road at Gosaindih village by Gram Panchayat) with allied works of Nachna (Zone-P) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 96750.00 | 7 (Seven) Days | 2420.00 |
| 6 | Pipeline connection to the water tank constructed by Gorabari Gram Panchayat from near by distribution line and installation of Stand Post at Bhelaitol More, Mukutmanipur under Mukutmanipur-Khatra-Ranibandh Water Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 94598.00 | 7 (Seven) Days | 2370.00 |
| 7 | Sanitary arrangement of ladies Toilet cum Bathroom with other allied works at Khatra Sub-Division office under Khatra Sub-Division of Bankura Division, P.H.E. Dte. | 54869.00 | 7 (Seven) Days | 1380.00 |

6. Attachments

| Sl No | File Name |
|-------|--|
| 1 | Schedule- 6.pdf |
| 2 | Schedule- 7.pdf |
| 3 | Schedule- 5.pdf |
| 4 | Schedule- 3.pdf |
| 5 | Schedule- 4.pdf |
| 6 | Schedule- 1.pdf |
| 7 | Schedule- 2.pdf |
| 8 | Tender Notice with Annexure_NIT-03_24-25.pdf |
| 9 | WBF_2911_28 Pages.pdf |