



Public Health Engineering Department

Government of West Bengal

Tender: 2/HAB of 2019-20

1. General Information

Type	NIT	Category		Mode		Method	
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer		
Tender Id	2/HAB of 2019-20			Memo No	297/HAB	Memo Date	10-06-2019
Description	N.I.T. No. - 2/HAB of 2019-20, Sl. No. - 1 to 6.						
Estimated Work Value	15,42,480.00						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Barasat Division, P.H.E. Dte.	Payable At	Kolkata.
-----------	----	----------	--------------	------------	---	------------	----------

3. Critical Dates

Tender Publish Date	10-06-2019 05:15 PM	Sale/Submission Start Date	
Sale/Download End Date	19-06-2019 02:00 PM	Last Date of Application	17-06-2019 03:00 PM
Last Date of Permission	17-06-2019 05:00 PM	Last Date of Submission	19-06-2019 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	19-06-2019 02:30 PM

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & Maintenance of Iron Elimination Plant at Gaighata W/S Scheme under Habra Sub-Division, P.H.E. Dte. [Period from: 01.07.2019 to 31.12.2019]	257080.00	01.07.2019 to 31.12.2019	5145.00
2	Operation & Maintenance of Iron Elimination Plant at Ayera (Ward No. - 1) Habra Municipal W/S Scheme under Habra Sub-Division, P.H.E. Dte. [Period from: 01.07.2019 to 31.12.2019]	257080.00	01.07.2019 to 31.12.2019	5145.00
3	Operation & Maintenance of Iron Elimination Plant at Habra Municipal (Zone - I) W/S Scheme under Habra Sub-Division, P.H.E. Dte. [Period from: 01.07.2019 to 31.12.2019]	257080.00	01.07.2019 to 31.12.2019	5145.00
4	Operation & Maintenance of Iron Elimination Plant at Gobardanga Municipal (Zone - I) W/S Scheme under Habra Sub-Division, P.H.E. Dte. [Period from: 01.07.2019 to 31.12.2019]	257080.00	01.07.2019 to 31.12.2019	5145.00
	Operation & Maintenance of Iron Elimination Plant at Gobardanga			

5	Municipal (Zone - II) W/S Scheme under Habra Sub-Division, P.H.E. Dte. [Period from: 01.07.2019 to 31.12.2019]	257080.00	01.07.2019 to 31.12.2019	5145.00
6	Operation & Maintenance of Iron Elimination Plant at Maslandapur (Zone - II) W/S Scheme under Habra Sub-Division, P.H.E. Dte. [Period from: 01.07.2019 to 31.12.2019]	257080.00	01.07.2019 to 31.12.2019	5145.00

6. Attachments

Sl No	File Name
1	Schedule Sl No - 6.pdf
2	Schedule Sl No - 5.pdf
3	Schedule Sl No - 4.pdf
4	NIT No - 2 HAB of 19-20.pdf
5	Schedule Sl No - 1.pdf
6	Schedule Sl No - 2.pdf
7	Schedule Sl No - 3.pdf
8	Form 2911.pdf

Corrigendum: 2 / HAB of 2019-20

Assistant Engineer
NORTH 24 PARGANAS

1. General Information

Corrigendum Id	2 / HAB of 2019-20	Memo No	303/HAB	Memo Date	12-06-2019
Description	Due to some unavoidable circumstances.				
Estimated Work Value	15,42,480.00				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	12-06-2019 02:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	17-06-2019 03:00 PM
Last Date of Permission	18-06-2019 02:00 PM	Last Date of Submission	20-06-2019 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	20-06-2019 02:30 PM

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
-------	-------------	----------------------	-----------------	-----------

1	All are same
---	--------------

6. Attachments

Sl No	File Name
1	Corrigendum (1).pdf