



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/04/HUG/2021-22 (2nd Call)

1. General Information

| | | | | | | | |
|----------------------|---|--------------------|-------|--------------------------------------|----------|-----------|-------------|
| Type | NIT | Category | Works | Mode | ONLINE | Method | Open Tender |
| District | HOOGHLY | Inviting Authority | | Executive Engineer, Hooghly Division | | | |
| Tender Id | WBPHE/EE/04/HUG/2021-22 (2nd Call) | | | Memo No | 1070/HUG | Memo Date | 11-06-2021 |
| Description | Construction of 5.40 m X 3.65 m Switch Room with Sanitary and Water Supply arrangement at H/W Site of W/S Scheme under Chinsurah Sub-Division P.H.E. Dte. | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|-----------|------------|--------------------------------|------------|-----------|
| Exempted? | No | Fee Type | NEFT/RTGS | Payable To | EXECUTIVE ENGINEER, PHE DTE | Payable At | CHINSURAH |
|-----------|----|----------|-----------|------------|--------------------------------|------------|-----------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 11-06-2021 06:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 26-06-2021 02:00 PM |
| Last Date of Application | 26-06-2021 02:00 PM | Last Date of Permission | |
| Last Date of Submission | 26-06-2021 02:00 PM | Tech Bid Opening Date | 28-06-2021 02:00 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Construction of 5.40 m X 3.65 m Switch Room with Sanitary and Water Supply arrangement at H/W Site of CHOPA W/S Scheme under Chinsurah Sub-Division P.H.E. Dte. | 542675.00 | 40 DAYS | 10854.00 |
| 2 | Construction of 5.40 m X 3.65 m Switch Room with Sanitary and Water Supply arrangement at H/W Site of DIGHIR W/S Scheme under Chinsurah Sub-Division P.H.E. Dte. | 544915.00 | 40 DAYS | 10898.00 |

6. Attachments

| Sl No | File Name |
|-------|-----------|
|-------|-----------|

| | |
|---|--------------------------------------|
| 1 | NIET040F202122.pdf |
| 2 | CONDITIONSANDSCOPEOFWORK.pdf |
| 3 | BOQ1.xls |
| 4 | GENERALANDTECHNICALSPECIFICATION.pdf |
| 5 | BOQ2.xls |
| 6 | WBF2911OCTOBER2019.pdf |
| 7 | 250QDIGHIR.pdf |
| 8 | 150QCHOPA.pdf |