



Public Health Engineering Department

Government of West Bengal

Tender: 08/T/AE/RNP of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURULIA	Inviting Authority		Assistant Engineer, Raghunathpur Sub-Division			
Tender Id	08/T/AE/RNP of 2019-20			Memo No	Memo No.- 26/RNP	Memo Date	28-01-2020
Description	Differnt type of Pipe line works.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER	Payable At	PURULIA
-----------	-----	----------	--------------	------------	--------------------	------------	---------

3. Critical Dates

Tender Publish Date	28-01-2020 11:30 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-02-2020 03:00 PM
Last Date of Application	17-02-2020 02:00 PM	Last Date of Permission	17-02-2020 05:00 PM
Last Date of Submission	19-02-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	19-02-2020 03:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Additional work for Supply and free delevry of DI Specials along with cutting PCC road and repairing the same and other allied works under Raybandh W/S Scheme(Zone -I) within Raghunathpur Sub Division under Purulia Division PHE Dte.	480066.00	15 Days	9601.00
2	Additional work for Supply and free delevry of DI Specials along with cutting PCC road and repairing the same and other allied works under Raybandh W/S Scheme(Zone -II) within Raghunathpur Sub Division under Purulia Division PHE Dte.	468863.00	15 Days	9377.00
3	Additional work for restoration of existing underground drinking water rising main pipe line along Raghunathpur-Kashipur-Hura Road of Kashipur & Palashkola Keliyathol W/S Scheme due to widening & strengthening	482513.00	15 Days	9650.00

	road activities by PWD Department under Raghunathpur Sub-Divn, P.H.E. Dte. (Jurgurudih Village to Rajbari More) (Phase-I)			
4	Additional work for restoration of existing underground drinking water rising main pipe line along Raghunathpur-Kashipur-Hura Road of Kashipur & Palashkola Keliyathol W/S Scheme due to widening & strengthening road activities by PWD Department under Raghunathpur Sub-Divn, P.H.E. Dte. (Canal par to Jurgurudih village) (Phase-II)	482513.00	15 Days	9650.00
5	Interconnection in between newly installed RBT and existing collecting main (100 mm dia) by 80 mm dia GI pipe and other allied works under Dubra W/S Scheme of Raghunathpur Sub-Division under Purulia Division, PHE Dte.	125069.00	15 Days	2501.00
6	Sinking of 2 Nos River Bed (Vertical) Tubewells and connection with 80 mm dia existing G.I. collecting line under Mahishnadi Water Supply Scheme of Raghunathpur Sub-Division under Purulia Division, PHE Dte.	193958.00	15 Days	3879.00
7	Additional work for carriage of DI (K9) pipe from Sindri Chasmore OHR site & laying of it at near Madandih Head Work site, back filling surrounding the CWR cum Pump House and painting at inside of CWR and Pump House of Madandih Head Work Site under Madandih W/S Scheme of Raghunathpur Sub-Division under Purulia Division, PHE Dte.	288145.00	15 Days	5763.00
8	Additional work for carriage & laying of 3 Nos G.I. Collecting line connection in between 3 nos M.S. manifold of 250 mm dia of 5 mm thick to 1 no. main manifold 400 mm dia of 8 mm thick and additional work related to 12 Nos tubewells at Madandih CWR & Pump House site of Madandih W/S Scheme of Raghunathpur Sub-Division under Purulia Division, PHE Dte.	173063.00	15 Days	3461.00

6. Attachments

Sl No	File Name
1	Special_Terms_Condition_WB_Form_2911_ii (1).pdf
2	W.B. Form No. 2911.PDF
3	Condition of Contractor (1).pdf
4	Condition of Contractor (2).pdf
5	Condition of Contractor (4).pdf
6	Condition of Contractor (3).pdf
7	All Schedule Sl 1 to 8.pdf
8	Notice & List of work.pdf
9	Add Term & Condtm.pdf