



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No.- 01 / NTKMD of 2019-20

1. General Information

Type	NIT	Category		Mode		Method	
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, NTK Mechanical Division		
Tender Id	N.I.T. No.- 01 / NTKMD of 2019-20			Memo No	1054/NTKMD	Memo Date	28-05-2019
Description	Different types of works under NTK Project.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	07-06-2019 01:20 PM	Sale/Submission Start Date	
Sale/Download End Date	17-06-2019 03:00 PM	Last Date of Application	10-06-2019 04:00 AM
Last Date of Permission		Last Date of Submission	17-06-2019 03:00 PM
Tech Bid Opening Date	17-06-2019 03:30 PM	Fin Bid Opening Date	17-06-2019 03:30 PM

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply & installation of 5 MT capacity chain pulley block at ISLS-III, AA-IB under NTK Project.	Rate quoted	21 days	2% of the quoted value
2	Supply & installation of 5 MT capacity chain pulley block at ISLS-IV, AA-IC under NTK Project.	Rate quoted	21 days	2% of the quoted value
3	Replacement of Series Reactor of 6.6KV Capacitor Bank for Pump No. 3 at Jatragachi DPS under NTK Project.	Rate quoted	21 days	2% of the quoted value
4	Renovation of electrification work for Gr. & 1st floor of Guest house room at WTP under NTK Project.	Rate quoted	21 days	2% of the quoted value
5	Repairing of 1 no. 45KW Kishor make submersible sewage pumping machinery of ISLS-IV Sewage Pumping Station under NTK Project. (Pump No. 2)	Rate quoted	21 days	2% of the quoted value
6	Supply & fitting fixing of various spares for different gaseous chlorination plant at AA-II under NTK Project.	Rate quoted	21 days	2% of the quoted value
7	Supply & delivery of Booster pump set for gaseous chlorination system at OHR No. 17 under NTK Project.	Rate quoted	21 days	2% of the quoted value

8	Supply & delivery of Booster pump set for gaseous chlorination system at CBD-VII, AA-II under NTK Project.	Rate quoted	21 days	2% of the quoted value
9	Supply & delivery of Booster pump set for gaseous chlorination system at OHR No. 8 under NTK Project.	Rate quoted	21 days	2% of the quoted value
10	Repairing of luminaires along with other electrical ancillaries and painting of pipes at Jatragachi DPS under NTK Project.	Rate quoted	21 days	2% of the quoted value
11	Repairing of pumping and electrical accessories of Raw water pump house at Intake Point under NTK Project.	Rate quoted	21 days	2% of the quoted value
12	Supply & fitting fixing of different accessories for maintenance of illumination arrangement at WTP under NTK Project.	Rate quoted	21 days	2% of the quoted value
13	Supply, delivery of Transformer oil for different substation of AA-I under NTK Project.	Rate quoted	21 days	2% of the quoted value
14	Repairing of different NRV & sluice valve ISLS-V, AA-I under NTK Project.	Rate quoted	21 days	2% of the quoted value
15	Overhauling of VCB panel, LT main PDB and dehydration of transformer oil at ISLS-VI, AA-I under NTK Project.	Rate quoted	21 days	2% of the quoted value
16	Making new CI pump casing for 190KW Kishor make submersible sewage pump of ISLS-VI, AA-I under NTK Project.	Rate quoted	21 days	2% of the quoted value
17	Rewinding of 190KW motor for sewage pump of ISLS-VI, AA-I under NTK Project.	Rate quoted	21 days	2% of the quoted value
18	Yard lighting arrangement for CWR at Tank no. 13, Salt Lake under NTK Project.	Rate quoted	21 days	2% of the quoted value
19	Addition civil work for providing metering arrangement for CWR at Tank no. 13, Salt Lake under NTK Project.	Rate quoted	21 days	2% of the quoted value

6. Attachments

Sl No	File Name
1	NIT-01(19-20).pdf
2	2908.pdf
3	2911_Form.pdf