



Public Health Engineering Department

Government of West Bengal

Tender: NIT-12-EE-2020-21

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN	Inviting Authority	Executive Engineer, RCFA Division-I				
Tender Id	NIT-12-EE-2020-21	Memo No	227/RCD-I	Memo Date	15-02-2021		
Description	46 nos works of different head work site						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte	Payable At	Asansol
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	15-02-2021 10:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	26-02-2021 03:00 PM
Last Date of Application	22-02-2021 02:00 PM	Last Date of Permission	
Last Date of Submission	26-02-2021 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing and renewing of sloped roof over laboratory and store at RCFA Div-I office Building under RCFA Division-I PHE Dte.	486560.00	30 days	9731.00
2	Supplying, fitting & fixing MS door and window including etc. repairing works at Searsole staff quarter under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	236927.00	15 days	4739.00
3	Sinking 3 nos 200 mm dia river bed tube well and allied repairing work in river Damodar and supply of G.I. pipe to repalce flood damaged tube well at Ramprasadpur H/W site under Andal W/S Scheme under RCFA Division-I PHE Dte.	449333.00	15 days	8987.00

4	Supply & delivery different specials of 350 mm dia MS pipe for the distribution line near Mallardihi OHR Zone-I (Mallardihi, Kankurkunda, Kusumkanali, Gheadoa etc.) distribution under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	308653.00	10 days	6173.00
5	Laying of 100 mm dia MS collecting main including allied works at Damodar river bed at Kalajharia under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	183079.00	15 days	3662.00
6	Cleaning compound premises at Kalyaneswari Township under RCFA Part-I W/S Scheme under RCFA Division-I PHE Dte.	136875.00	10 days	2738.00
7	Repairing and colour washing boundary wall Kalyaneswari Township & cleaning compound premises at Kalyaneswari IB under RCFA Part-I W/S Scheme undr RCFA Division-I PHE Dte.	152002.00	15 days	3040.00
8	Construction of cable Trentch from pump house to maniflod at Runakuraghat under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	484487.00	15 days	9690.00
9	Supply delivery of 80 mm dia G.I. pipe at Kalangram 5 beside Durga Mandir and Kalyangram 5 2nd more under Chotkara-Kanskuli W/S Scheme under RCFA Div-I PHE Dte.	35319.00	10 days	706.00
10	Additional work for Morrur cutting hard rock cutting and dismantling of concrete at Gowla para, Kankurkunda, Jitpur, Chayanpur, Kusumkanali more and Kalimandir at Mallardihi OHR Zone-I (Mallardihi, Kankurkunda, Kusumkanali, Gheadhoba etc.) distribution under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	180230.00	15 days	3605.00
11	Cleaning plants, shrubs etc. outside the boundary wall and river side area at Damalia H/W Site of Amritnagar W/S Scheme under RCFA Division-I PHE Dte.	34841.00	7 days	697.00
12	Emergency repairing of 250 mm dia and 350 mm dia DI pipe line allied works at Dignala, Ramprasadpur and Andal village of Andal W/S Scheme under RCFA Div-I PHE Dte.	311311.00	10 days	6226.00
13	Shifting of pipe line at Andal More (NH2) for Andal W/S Scheme under RCFA Division-I PHE Dte.	371073.00	15 days	7421.00
14	Additional work for water supply to Andal Police Station and repairing works at Ramprasadpur village of Andal W/S Scheme under RCFA Division-I PHE Dte.	471034.00	15 days	9421.00
15	Construction of broken boundary wall and foot slab over high drain and etc. allied works at Searsole Pump House Site under RCFA Division-I PHE Dte.	349255.00	15 days	6985.00
	Road crossing at different places for distribuion main of Mallardihi OHR			

16	Zone-I (Mallardihi, Kankurkunda, Kusumkanali, Gheadhoba etc.) distribution under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	151694.00	15 days	3034.00
17	Fabricating and laying of 150 mm dia MS water carrier pipe through RCC pipe near Kankurkunda & Kusumkanali at Mallardihi OHR Zone-I (Mallardih, Kankurkunda, Kusumkanali and Gheadhoba distribution) under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	45284.00	15 days	906.00
18	Fabrication & laying of 300 mm dia MS water carrier pipe for distribution main from house of Anath Mondal to house of Jiten Mondal at Kalisanko under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	43679.00	15 days	874.00
19	Repairing of different dia DI, AC, UPVC pipe line and allied works of rising main and distribution system of ASTA W/ Scheme under RCFA Div-I PHE Dte.	475373.00	15 days	9507.00
20	Protection work for Boundary Wall & Pump House at Churulia Head Works Site under Churulia W/S Scheme under RCFA Division-I PHE Dte.	487486.00	20 days	9750.00
21	Supply of drinking water through water tanker of Andal BAPL Housing Project at Andal Block under RCFA Division-I PHE Dte.	211768.00	10 days	4235.00
22	Emergency repairing work on 3 nos. location i.e. Dhenua Majhi Para, Dhenua Air Strip & Dhenua Football Ground of 450 mm dia rising main under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	149797.00	7 days	2996.00
23	Repairing works and painting, distempering and etc. allied works of office cum store room and pump house at Benali OHR Site under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	393740.00	20 days	7875.00
24	Emergency repairing work 700 mm dia rising min at Chanda More and Bograchoti under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	100087.00	7 day	2002.00
25	Emergency repairing work of 450 mm dia rising main at IISCO Channel near Kalajharia Battola and near Dhenua area under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	220679.00	7 days	4414.00
26	Construction of guard room, entrance main gate and allied works at Searsole H/W Site of RCFA Prt-II W/S Scheme under RCFA Division-I PHE Dte.	487440.00	30 days	9749.00
27	Additional work for laying 150 mm dia collecting main and allied works in river Damodar for water supply to Amkola village under RCFA Division-I PHE Dte.	112286.00	15 days	2246.00
28	Extension of pipe line at Aliganj within Panuria Gram Panchayet under Jamgram Panuria W/S Scheme under RCFA Division-I PHE Dte.	271643.00	15 days	5433.00
29	Repairing leakage/busrting and repalcing of pipe at Putulia, Gourbazar, Hossainpara at Gourbazar W/S Scheme under RCFA Part-I W/s Scheme under RCFA Division-I PHE Dte.	83651.00	12 days	1673.00
30	Laying of 90 mm dia UPVC pipe at Arjun Dhawra and near Panchayet office including repairing, bursting of different locations at Kajora Area under	430445.00	20 days	8609.00

	RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.			
31	Construction of reinforced barbed tape around boundary wall and allied works at RCFA Div-I & RCFA W/S Circle office compound under RCFA Division-I PHE Dte.	218267.00	15 days	4365.00
32	Clearing large scale deposited sand over 6 (Six) nos. collecting main etc. allied works at river bed Ajoy (Pandabeswar) of Ukhra intake site under Ukhra W/S Scheme under RCFA Division-I PHE Dte. (Part - C)	102479.00	10 days	2050.00
33	Laying and pushing of 300 mm dia MS water carrier pipe including etc. work through jack pushing area on rising main near Runakuraghat at Daskeary Housing Project under RCFA Division-I PHE Dte.	78232.00	10 days	1565.00
34	Jungle cutting and allied works of collecting main at Churulia Ghat under Churulia W/S Scheme under RCFA Division-I PHE Dte.	85192.00	10 days	1704.00
35	Installation of 5HP Submersible pump to the CWR and allied works at Bijoyagar Housing Site of Bijoyagar Housing Project W/S Scheme under RCFA Division-I PHE Dte.	189313.00	10 days	3786.00
36	Supply & delivery of 300 mm dia MS water carrier pipe for distribution main at Ukhra Rail gate under RCFA Part-II Mtc. Work Shankarpur Zone under RCFA Division-I PHE Dte.	106883.00	10 days	2138.00
37	Additional work for extension of UPVC pipe line and allied works for pipe line arrangement at Damra village of Ratibati W/S Scheme under RCFA Division-I PHE Dte.	355496.00	15 days	7110.00
38	Repairing of leakage / bursting of 200 mm dia rising main near Churulia Pump House and near Madantore OHR site within Churulia W/S Scheme under RCFA Division-I PHE Dte.	150153.00	10 days	3003.00
39	Repairing work and construction of septice tank, sock pit and etc. allied works at Benali OHR site under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	402435.00	15 days	8049.00
40	Repairing work and painting works including approach concrete road towards Chlorine Room at Benali H/W site under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	471930.00	15 days	9439.00
41	Additional work for laying of different dia DI (K-7) & HDPE pipe line with other allied works from Mallardihi OHR Zone-I (Seakulberia, Kallya, Kankuli, Chotkara, Patal) distribution under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte. (Part-B)	246699.00	20 days	4934.00
42	Additional work for laying of different dia DI (K-7) & HDPE pipe line with other allied works from Mallardihi OHR Zone-I (Seakulberia, Kallya, Kankuli, Chotkara, Patal) distribution under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte. (Part-A)	465217.00	20 days	9304.00
	Additional work construction stainless steel hand Rail for Pump House at			

43	Dornhani Boosting station of Majiara W/S Scheme under RCFA Division-I PHE Dte.	102679.00	10 days	2054.00
44	Repairing work of different dia pipe line and valve Chamber slab at Mongalpur of RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	94492.00	10 days	1890.00
45	Withdrawing and relaying in different trench 200 mm dia CI pipe and making connection to the existing pipe line at Amrasota GP area of RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	323210.00	15 days	6464.00
46	Pipe line crossing by adopting trench less technology (e.g. Jack Pushing Method etc) at Gourandi Bituminous Road near Hakim Para Bypass for separate dedicated line towards Alipur Village under Jamgram Panuria Water Supply Scheme under RCFA Division-I PHE Dte.	497529.00	10 days	9951.00

6. Attachments

Sl No	File Name
1	Sl No. 32.pdf
2	Sl No. 19.pdf
3	Sl No. 03.pdf
4	Sl No. 27.pdf
5	Sl No. 29.pdf
6	Sl No. 02.pdf
7	Sl No. 31.pdf
8	Sl No. 45.pdf
9	Sl No. 09.pdf
10	Sl No. 04.pdf
11	Sl No. 25.pdf
12	Sl No. 22.pdf
13	Sl No. 35.pdf
14	Sl No. 23.pdf
15	Sl No. 26.pdf
16	Sl No. 14.pdf
17	Sl No. 36.pdf
18	Sl No. 44.pdf
19	Sl No. 46.pdf
20	Sl No. 06.pdf
21	Sl No. 18.pdf
22	NIT-12-2020-21-EE.pdf
23	Sl No. 11.pdf

24	SI No. 13.pdf
25	SI No. 41.pdf
26	SI No. 40.pdf
27	SI No. 05.pdf
28	SI No. 24.pdf
29	SI No. 01.pdf
30	SI No. 37.pdf
31	SI No. 43.pdf
32	SI No. 33.pdf
33	2911_ii.pdf
34	SI No. 10.pdf
35	SI No. 39.pdf
36	SI No. 07.pdf
37	SI No. 21.pdf
38	SI No. 20.pdf
39	SI No. 17.pdf
40	SI No. 34.pdf
41	SI No. 16.pdf
42	SI No. 42.pdf
43	SI No. 38.pdf
44	SI No. 28.pdf
45	SI No. 08.pdf
46	SI No. 12.pdf
47	SI No. 15.pdf
48	SI No. 30.pdf
49	NIT_12_EE_2020-21.pdf

Corrigendum: Corrigendum_Notice

Executive Engineer, RCFA Division-I
PASCHIM BARDDHAMAN

1. General Information

Corrigendum Id	Corrigendum_Notice	Memo No	286/RCD-I	Memo Date	23-02-2021
Description	Corrigendum_Notice				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	24-02-2021 06:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Corrigendum_Notice			

6. Attachments

Sl No	File Name
1	Corrigendum Notice i.pdf

Corrigendum: Corrigendum_Notice_ii

Executive Engineer, RCFA Division-I
PASCHIM BARDDHAMAN

1. General Information

Corrigendum Id	Corrigendum_Notice_ii	Memo No	292/RCD-I	Memo Date	25-02-2021
Description	Corrigendum_Notice				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	25-02-2021 12:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Corrigendum_Notice_ii			

6. Attachments

Sl No	File Name
2	Corrigendum Notice ii.pdf