



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No. 8 /HSD of 2024-25

1. General Information

| | | | | | | | |
|----------------------|------------------------------|---------------|--|---------|---|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Hasnabad Sub-Division | | |
| Tender Reference | Notice Inviting | Estimate | 79599.13 | Memo No | 1304/HSD | Memo Date | 20-11-2024 |
| | Tender No. 8 /HSD of 2024-25 | Put to Tender | | | | | |
| e Tender Id | | Description | Supply and installation of 150 mm dia sluice valve | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--------------------------------------|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Barasat Division | Payable At | Barasat |
|-----------|----|----------|--------------|------------|--------------------------------------|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|------------------------------|---------------------|
| Tender Publish Date | 20-11-2024 12:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 05-12-2024 02:00 PM |
| Last Date of Application | 29-11-2024 01:00 PM | Last Date of Permission | 29-11-2024 03:30 PM |
| Last Date of Submission | 05-12-2024 02:00 PM | Tech Bid Opening Date | 05-12-2024 03:00 PM |
| Fin Bid Opening Date | 05-12-2024 03:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Emergent repairing of existing FHTC in connection with retrofitting work at different places at Sehara Radhanagar mouza in connection with augmentation of Choto Sehara w/s scheme, Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte. | 61059.70 | 10 days | 1230.00 |
| 2 | Emergent restoration of pipe line in connection with retrofitting work at different places at near Adibasi para at Jhupkhali mouza within Jhupkhali w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte | 96306.97 | 10 days | 1930.00 |

| | | | | |
|----|---|----------|---------|---------|
| 3 | Emergent repairing of existing FHTC in connection with retrofitting work at different places at Parul para in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte | 98573.24 | 10 days | 1980.00 |
| 4 | Emergent repairing of existing FHTC in connection with retrofitting work at different places at Ghat para in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. | 98573.24 | 10 days | 1980.00 |
| 5 | Emergent restoration of pipe line in connection with retrofitting work at different places at near Dakshin para at Parghumti mouza in connection with augmentation of Kalitala w/s scheme (Z-I), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte. | 98692.96 | 10 days | 1980.00 |
| 6 | Protection work by bamboo piling in different places in connection with augmentation of Mohanpur w/s scheme (Z-II), Minakhan Block under Hasnabad Sub-Division, PHE Dte. | 94743.19 | 10 days | 1900.00 |
| 7 | Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 1 in connection with Augmentation of Mohanpur w/s scheme (Z-I), Minakhan block under Hasnabad Sub-Division P.H.E. Dte. | 81065.74 | 10 days | 1630.00 |
| 8 | Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no- 1 in connection with Augmentation of Kumarjole w/s scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte. | 80989.76 | 10 days | 1620.00 |
| 9 | 1 no. pump connection at PH No.-1 in connection with Augmentation of Sultanpur water supply scheme, Minakhan block under Hasnabad Sub-Division, P.H.E. Dte. | 72458.34 | 10 days | 1450.00 |
| 10 | 1 no. pump connection at PH No.-2 in connection with Augmentation of Champali water supply scheme, Minakhan block under Hasnabad Sub-Division, P.H.E. Dte. | 72458.34 | 10 days | 1450.00 |
| 11 | Emergent repairing of existing FHTC in connection with retrofitting work at different places at Dakshin Bankra Dobar in Bankra Dobar mouza in connection with augmentation of Hingalganj w/s scheme (Z-II), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte. | 96485.74 | 10 days | 1940.00 |
| 12 | Emergent restoration of pipe line in connection with retrofitting work at different places of Maliari mouza within Padmapukuria w/s scheme (Z-I), Minakhan block under Hasnasbad Sub-Division, P.H.E.Dte. | 96637.10 | 10 days | 1940.00 |
| 13 | Emergent restoration of pipe line in connection with retrofitting work at different places of Rupamari & Bainara mouza within Rupmari w/s scheme (Z-I), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte. | 96637.10 | 10 days | 1940.00 |

| | | | | |
|----|--|----------|---------|---------|
| 14 | Construction of anchor block for resting of 200 mm dia DI pipeline at different places in connection with Augmentation of Padmapukuria w/s scheme (Z-II), Minakhan block under Hasnabad Sub-Division P.H.E. Dte. | 95512.29 | 10 days | 1920.00 |
| 15 | Supply and installation of 150 mm dia sluice valve in distribution pipe line for smooth supply of water at different palces within Padmapukuria water supply scheme (Z-I), Minakhan Block under Hasnabad Sub-Division, PHE Dte. | 79599.13 | 10 days | 1600.00 |
| 16 | Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Bouthakurani W/S Scheme Z-II, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-II) | 95711.73 | 10 days | 1920.00 |
| 17 | Special repair & maintenance of different dia UPVC pipe line at different places in connection with augmentation of Bouthakurani w/s Scheme (Z-II), Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. Phase-1 | 97225.71 | 10 days | 1950.00 |
| 18 | Protection of Different dia UPVC pipe line by bamboo pilling at different places of in connection with augmentation of Durgapur Baylani w/s scheme(Z-I), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte. | 94274.61 | 10 days | 1890.00 |
| 19 | Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Korakati W/S Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-I | 95840.06 | 10 days | 1920.00 |
| 20 | Emergent Construction of stand post & construction of platforms at ward no- 10 & 12 within Taki Municipal w/s Scheme (Z-I), Taki Municipality under Hasnasbad Sub-Division, P.H.E.Dte. | 93329.86 | 10 days | 1870.00 |
| 21 | Sand filling at ditch area for construction of temporary approach road for movement of winch machine and other allied machineries at OHR site within Chaital W/S scheme, Minakhan block under Hasnabad Sub-Division P.H.E. Dte | 95320.67 | 10 days | 1910.00 |
| 22 | 1 no. pump connection at PH No.-2 within Taki Municipal water supply scheme (Z-II), Taki Municipality under Hasnabad Sub-Division, P.H.E. Dte. | 59908.03 | 10 days | 1200.00 |
| 23 | Emergent resting of old rising main pipeline with UC Bullah pilling at OHR site in connection with augmentation io Barunhat Patlikhanpur w/s scheme (Z-I), Hasnabad block under Hasnabad Sub- Division P.H.E. Dte. | 98245.27 | 10 days | 1970.00 |

6. Attachments

| Sl No | File Name |
|-------|--|
| 1 | 12Padmapukuria Maliari Mouza.xls |
| 2 | 02Jhupkhali jhupkhali mouza adibasi para.xls |
| 3 | 22PH 2 pump connection.xls |

| | |
|----|---|
| 4 | 04Repair of existing Ghat para.xls |
| 5 | 05kalitala Z 1 Parghumti mouza Dakshin para.xls |
| 6 | 21Temporary approach road site Chaital sand filling.xls |
| 7 | 20Stand post platform 10 12.xls |
| 8 | 18Bamboo pilling PH strengtning.xlsx |
| 9 | 08Re construction of Boundary wall PH 1.xls |
| 10 | 11Repair of existing FHTC Bankra Dobar Dakshin.xls |
| 11 | 15Slui ce valve 150.xls |
| 12 | 13Rupmari Bainara mouza Z 1.xls |
| 13 | NIT 8.pdf |
| 14 | 17Spl rep Bouthakurani phase 1.xls |
| 15 | Eucaliptus balla OHR Site.xls |
| 16 | 16Bouthakurani phase 2.xls |
| 17 | 01Repair of existing FHTC radhanagar.xls |
| 18 | 14Additional Anchor block 200 Zone 2.xls |
| 19 | 07Re construction of Boundary wall PH 1.xls |
| 20 | 09Pump connection 1.xls |
| 21 | 10Pump connection 2.xls |
| 22 | 19Korakati phase 1.xls |
| 23 | 06Mohanpur Z 2.xls |
| 24 | New-Form-2911.pdf |
| 25 | 03Repair of existing Parul para.xls |