



Public Health Engineering Department

Government of West Bengal

Tender: 247/HMSD

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	KOLKATA	Inviting Authority		Assistant Engineer, Howrah Mechanical Sub-Division			
Tender Id	247/HMSD	Memo No		247/HMSD Dated	Memo Date	10-02-2020	
				10.02.2020			
Description	Supply, installation of other works ,						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	13-02-2020 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	28-02-2020 02:00 PM
Last Date of Application	26-02-2020 02:00 PM	Last Date of Permission	26-02-2020 04:00 PM
Last Date of Submission	28-02-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	28-02-2020 03:00 PM	Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply, installation of MCC panel & allied works at Srirampur water supply scheme, P.H. No.-II, Dist.- Hooghly under Electrical Division, PHE Dte.	187603.00	15 Days	
2	Supply, installation of MCC panel & allied works at Puinan water supply scheme, P.H. No.-II, Dist.- Hooghly under Electrical Division, PHE Dte.	187603.00	15 Days	
3	Supply, installation of MCC panel & allied works at Bargachia water supply scheme, Zone-II, P.H. No.-III, Dist.- Howrah under Electrical Division, PHE Dte.	187603.00	15 Days	
4	Supply, installation of MCC panel & allied works at Pancharul W/S Scheme, P.H. No.-I, Dist.- Howrah under Electrical Division, PHE Dte.	190030.00	15 Days	
	Supply, installation of MCC panel & allied works at Pancharul W/S			

5	Scheme, P.H. No.-II, Dist.- Howrah under Electrical Division, PHE Dte.	190030.00	15 Days
6	Supply, installation of MCC panel & allied works at Bhagabanpur W/S Scheme, P.H. No.-I, Dist.- Howrah under Electrical Division, PHE Dte.	190030.00	15 Days
7	Supply, installation of MCC panel & allied works at Baniban W/S Scheme, P.H. No.-I, Dist.- Howrah under Electrical Division, PHE Dte.	190030.00	15 Days
8	Supply, installation of MCC panel & allied works at Moloypur W/S Scheme, P.H. No.-I, Dist.- Hooghly under Electrical Division, PHE Dte.	165517.00	15 Days
9	Supply, installation of MCC panel & allied works at Gopalnagar W/S Scheme, P.H. No.-I, Dist.- Hooghly under Electrical Division, PHE Dte.	165517.00	15 Days
10	Supply, installation of MCC panel & allied works at CheragramPalasi W/S Scheme, P.H. No.-I, Dist.- Hooghly under Electrical Division, PHE Dte.	165517.00	15 Days
11	Supply, installation of MCC panel & allied works at Goghat W/S Scheme, P.H. No.-I, Dist.- Hooghly under Electrical Division, PHE Dte.	165517.00	15 Days
12	Supply, installation of MCC panel & allied works at Goghat W/S Scheme, P.H. No.-II, Dist.- Hooghly under Electrical Division, PHE Dte.	165517.00	15 Days
13	Supply, installation of MCC panel & allied works at Schibaichandi W/S Scheme, P.H. No.-I, Dist.- Hooghly under Electrical Division, PHE Dte.	165517.00	15 Days
14	Supply & installation of Wall mounted MS fabricated cubical type motor control panel at Deuli water supply scheme, P.H. No-II, District - Howrah under Electrical Division, PHE Dte.	175888.00	15 Days
15	Supply & installation of Wall mounted MS fabricated cubical type motor control panel at Mellock water supply scheme, Zone-I, P.H. No-I, District - Howrah under Electrical Division, PHE Dte.	175888.00	15 Days
16	Supply & installation of Wall mounted MS fabricated cubical type motor control panel at GagadharpurDeulpur water supply scheme, Zone-I, P.H. No-II, District - Howrah under Electrical Division, PHE Dte.	175888.00	15 Days
17	Supply & installation of Wall mounted MS fabricated cubical type motor control panel at Gagadharpur Deulpur water supply scheme, Zone-II, P.H. No-II, District - Howrah under Electrical Division, PHE Dte.	175888.00	15 Days
18	Supply, installation of MCC panel & allied works at Naldanga W/S Scheme, P.H. No.-I, Dist.- Hooghly under Electrical Division, PHE Dte.	190030.00	15 Days
19	Supply, installation of MCC panel & allied works at Barokamalpur W/S Scheme, P.H. No.-I, Dist.- Hooghly under Electrical Division, PHE Dte.	190030.00	15 Days
20	Supply delivery & laying 150 mm dia PVC pipe line with allied works near western Zone OHR inside the IEST Campus, Howrah, under ED, PHE Dte.	193136.00	15 Days
21	Compound lighting arrangement at Hazipur water supply scheme, P.H. No.- I & II, District- Hooghly, under Electrical Division, PHE Dte.	301320.00	15 Days

6. Attachments

Sl No	File Name
1	AE, 247 HMSD dt. 10.02.2020.pdf