



Public Health Engineering Department

Government of West Bengal

Tender: N I T No. 03/AE-II/NACD-II of 2024-25_16

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division II		
Tender Reference	N I T No. 03/AE-II/NACD-II of 2024-25_16	Estimate	99356.00	Memo No	236/AE-II/ NACD-II	Memo Date	18-07-2024
		Put to Tender					
e Tender Id		Description	Renovation and remodeling of ladies toilet at 3rd Floor of Division office building under Nadia Arsenic Civil Division-II,P.H.E. Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	18-07-2024 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-07-2024 03:00 PM
Last Date of Application	29-07-2024 02:00 PM	Last Date of Permission	
Last Date of Submission	30-07-2024 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	31-07-2024 04:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing 1 no. Guard on shift basis under Binodnagar Headwork site under Binodnagar Public Water Supply Scheme in Tehatta-I Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte.[Period of work :01/08/2024 to 31/10/2024]	69476.00	3 Months	1400.00
2	Providing 1 no. Guard at Joyghata Mini Public Water Supply Scheme in Tehatta-II Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte.[Period of work :01/08/2024 to 31/10/2024]	69476.00	3 Months	1400.00

3	Providing 1 no. Guard at Mrigi 2nd Tubewell site under Mrigi Public Water Supply Scheme in Tehatta-I Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte.[Period of work :01/08/2024 to 31/10/2024]	69476.00	3 Months	1400.00
4	Providing 1 no. Guard at Jayrampur Headwork site under Jayrampur Public Water Supply Scheme in Karimpur-II Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte. [Period of work :01/08/2024 to 31/10/2024]	69476.00	3 Months	1400.00
5	Providing 1 no. Guard at Thanarpara Zone-III 3rd Tubewell Water Supply Scheme in Karimpur-II Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte.[Period of work :01/08/2024 to 31/10/2024]	69476.00	3 Months	1400.00
6	Providing 1 no. Guard at Rajapur 2nd Tubewell site under Rajapur Public Water Supply Scheme in Tehatta-I Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte. [Period of work :01/08/2024 to 31/10/2024]	69476.00	3 Months	1400.00
7	Supplying P.V.C. water storage tank for water supply at all the PWSS in Tehatta-I Block under Nadia Arsenic Civil Division-II,P.H.E. Dte.	99482.00	07 days	2000.00
8	Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe as per required length, Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline (parallel or extension or damaged line repair) at 2nd TW site of Joyghata W/s Scheme at Krishnaganj Block in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte	85407.00	15 days	1800.00
9	Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe as per required length, Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline (parallel or extension or damaged line repair) at Joyghata W/s Scheme at Krishnaganj Block in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte.	86542.00	15 days	1800.00
10	Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe of required length,Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline (parallel or damaged line repair due to construction of drain) at Jitpur (Vill- Chalk Jaliapara, Khaspara) W/s Scheme in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte.	99525.00	15 days	2000.00
11	Smoothening of site by land filling of existing undulation by filling the ditches at Mrigi 2nd Tube Well Site for development of land and compaction by hand roller in connection with T/W Sinking at Mrigi Water Supply Scheme under Nadia Arsenic Civil Division-II PHE Dte. (Phase-II)	94881.00	15 days	1900.00

12	Earthwork for protection of the existing structures and hydraulic arrangement in the ongoing Mrigi Public Water Supply Scheme (Phase-III)	96293.00	15 days	2000.00
13	Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe of required length,Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline at Puthimari (Vill-Solua Uttarpara) W/s Scheme in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte.	94849.00	15 days	1900.00
14	Providing Functional House Hold Tap Connection including supply of 15 mm dia PVC pipe of required length,Saddle piece (As required size), 15 mm dia Bib cock etc all complete including newly added pipeline at Puthimari (Vill-Solua Dakhinpara) W/s Scheme in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte.	95969.00	15 days	2000.00
15	Construction of approach road at Head Works site of Thanapara Zone-II Water Supply Scheme in Karimpur-II Block under Nadia Arsenic Civil Division-II P.H.E Dte. Dist.-Nadia	97095.00	15 days	2000.00
16	Renovation and remodeling of ladies toilet at 3rd Floor of Division office building under Nadia Arsenic Civil Division-II,P.H.E. Dte.	99356.00	15 days	2000.00

6. Attachments

Sl No	File Name
1	Tendernotice_2.pdf
2	12. Schedule.pdf
3	11. Schedule.pdf
4	09. Schedule.pdf
5	13. Schedule.pdf
6	14. Schedule.pdf
7	15. Schedule.pdf
8	02. Schedule.pdf
9	10. Schedule.pdf
10	01. Schedule.pdf
11	05. Schedule.pdf
12	03. Schedule.pdf
13	06. Schedule.pdf
14	08. Schedule.pdf
15	04. Schedule.pdf
16	Tendernotice_1.pdf
17	07. Schedule.pdf
18	16. Schedule.pdf

