



# Public Health Engineering Department

## Government of West Bengal

### Tender: 21/SWD-I OF 2019 – 2020

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Pgs. W/S Division - I		
Tender Id	21/SWD-I OF 2019 – 2020			Memo No	1867/SWD-I	Memo Date	05-02-2020
Description	18 nos. different type of Civil work at different Sites under South 24-Pgns. W/S Divn-I, PHE Dte.						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EE/SWD-I	Payable At	Kolkata
-----------	----	----------	--------------	------------	----------	------------	---------

#### 3. Critical Dates

Tender Publish Date	05-02-2020 04:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	24-02-2020 03:00 PM
Last Date of Application	17-02-2020 03:00 PM	Last Date of Permission	
Last Date of Submission	24-02-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of new gate & painting at Zone-35, Block-Bhangore-I under Surface Water based Water Supply Scheme in the Arsenic affected areas of South 24-Pgns. District.	79,751.00	20 Days	1,600.00
2	Emergency changing of AC pipeline to UPVC pipeline and shifting to the opposite side of the road near at Taleb Molla more under Zone-39, Block-Bhangore-I under Surface Water based Water Supply Scheme in the Arsenic affected areas of South 24-Pgns. District.	1,86,351.00	30 Days	3,730.00
3	Repairing and Renovation of Flash Mixture No 3 & 4 at Dakshin Roypur WTP, Dongaria Under surface water based water supply scheme in the Arsenic affected areas of South 24 Parganas Dist.	1,78,730.00	20 Days	3,580.00
	Laying of UPVC pipelines and allied works in between node points: 080-079-			

4	078 [Kantipota to Gangajoara] (as per departmental drawing ) for part augmentation due to PWD (R) road widening at Zone-31 (Block-Sonarpur) under Surface Water based Water Supply Scheme in the Arsenic affected areas of South 24 Pgs. District.	3,34,668.00	45 Days	6,700.00
5	Laying of DI pipe in place of Damaged MS pipe near at Malampota Bridge under Zone-38, Block-Bhangore-I under Surface Water based Water Supply Scheme in the Arsenic affected areas of South 24-Pgns. District.	1,88,768.00	30 Days	3,780.00
6	Withdrawing damaged M.S. pipe and laying of MS Distribution Main including related works at Zone-39 (Near Chandipur), Block-Bhangore-I under Surface Water based Water Supply Scheme in the Arsenic affected areas of South 24-Pgns. District.	2,98,805.00	45 Days	5,980.00
7	Construction of bullah pilling for protecting water supply pipeline from land sliding at the side of Basanti Highway near Nalmuri Hospital under Zone-39, Block-Bhangore-I under Surface Water based Water Supply Scheme in the Arsenic affected areas of South 24-Pgns. District.	98,817.00	20 Days	1,980.00
8	Supply, delivery & Fitting of different sizes Natural Rubber make Bucket Moulding Disc and Seal kit for Pneumatic cylinder at Under surface water based water supply scheme in the Arsenic affected areas of South 24 Parganas Dist.	4,85,002.00	20 Days	9,710.00
9	Grouting to prevent leakage of Sand Filter no. 1 of 34 MGD Water Treatment Plant at Dongaria WTP (Budge Budge-II) under Surface Water Based Water Supply Scheme in the Arsenic affected areas of South 24 Pgs. District.	4,44,898.00	45 Days	8,900.00
10	Construction of approach road at OHR site (Zone-II) of Jalaberia Mouza under Kultali block for the project of Mega Surface Water Based Water Supply Scheme for Falta-Mathurapur, Dist.-South 24-Pgns.	4,84,507.00	30 Days	9,700.00
11	Reconstruction of Damaged PWD Road due to laying of 350 mm dia rising main for budge budge I near 52 MGD WTP Under surface water based Falta Mathurapur Mega water supply scheme in the Arsenic affected areas of South 24 Parganas Dist.	4,65,901.00	30 Days	9,320.00
12	Reconstruction of Damaged Road at Chaulkhola with allied works due to laying of Distribution Pipelines in connection to Improvement of water supply (phase-I) in Budge Budge-II block in South 24 Parganas Dist.	4,67,036.00	30 Days	9,350.00
13	Reconstruction of Damaged Road At Rajarampur Mouza with allied works For Laying of Distribution Pipelines For Betuabati Distribution Zone Under Budge Budge - I Block in South 24 Parganas Dist.	4,82,196.00	30 Days	9,650.00
14	Reconstruction of Damaged Road for Laying of Districution Pipelines for Atmarampur Distribution Zone from Balarampur to Santoshpur More under surface water based water supply scheme in the Arsenic affected	3,49,998.00	30 Days	7,000.00

	areas of South 24 Parganas Dist.			
15	Reconstruction of Damaged Road for Laying of Distribution Pipelines for Atmarampur Distribution Zone from Atmarampur More to Sitai Para under surface water based water supply scheme in the Arsenic affected areas of South 24 Parganas Dist.	3,54,541.00	30 Days	7,100.00
16	Reconstruction of Damaged Road for Laying of Distribution Pipelines for Atmarampur Distribution Zone at Node Points (161, 162, 163 and 165) under surface water based water supply scheme in the Arsenic affected areas of South 24 Parganas Dist.	3,47,014.00	30 Days	6,950.00
17	Removing of deposited earth from "Nayanjoli" from "WTP boundary beside main Gate-I to Mathorer Pole" under Surface Water Based Water Supply Scheme in the Arsenic affected areas of South 24 Pgs. District. (Considering 450 mtr. clearing).	4,83,795.00	45 Days	9,680.00
18	Engagement of Chemist, Sampling Assistants and Laboratory Attendants & Laboratory Assistant for Amtala Sub-Dist. Water Testing Laboratory under South 24-Pgs. W/S Divn.-I, PHE Dte. for the period from 01.03.2020 to 31.08.2020	3,23,812.00	w.e.f. 01.03.2020 to 31.08.2020	6,480.00

#### 6. Attachments

Sl No	File Name
1	NIT_21_19-20.doc
2	NIT_21-SWD-L(18 Items).xls