



Public Health Engineering Department

Government of West Bengal

Tender: 2021_PHED_321926_1 to 2

1. General Information

Type	NIT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PURBA BARDHAMAN	Inviting Authority		Executive Engineer, Burdwan Division			
Tender Id	2021_PHED_321926_1 to 2			Memo No	833/BWD	Memo Date	01-02-2021
Description	Repairing & relaying of damage pipeline and soil investigation and 400 cum OHR for Amaran (Zone-II) PWSS & LDS of Aug of Bonpas Kamarpara PWSS under Burdwan Divn., PHE. Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	Payable At
-----------	----	----------	-----------	------------	------------

3. Critical Dates

Tender Publish Date	01-02-2021 06:30 PM	Sale/Submission Start Date	03-02-2021 02:30 PM
Download Start Date	01-02-2021 06:50 PM	Sale/Download End Date	26-02-2021 02:00 PM
Last Date of Application	26-02-2021 02:00 PM	Last Date of Permission	
Last Date of Submission	26-02-2021 02:00 PM	Tech Bid Opening Date	01-03-2021 11:30 AM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	03-02-2021 02:00 PM	Venue	Executive Engineer, Burdwan Divn., PHE. Dte.	Address	Burdwan
------	---------------------	-------	--	---------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing and relaying of damage pipeline due to widening of Bhatar Samanti road by PWD Deptt. which affected Amaran Zone - II W/S. Scheme and Soil Investigation and Construction of 400 cum capacity 20 Mtr. staging height RCC Over Head Reservoir including pipe connection and cost of pipes, specials for Amaran Zone - II W/S. Scheme at BHATAR Block under Durgapur Sub-Division, Burdwan Division, P.H.E. Dte. Ref. Drawing No. PC-I/OHR/11/2012 (Sheet No.1&2) (R-I) Dated 20.06.2012.	1,54,33,700.00	180 (One Hundred Eighty) Days	3,08,674.00
	Laying distribution system for Augmentation of Bonpas-Kamarpara and its			

2	adjoining mouzas W/S Scheme (Phase-I) at Bhatar Block under Durgapur Sub-Division, Burdwan Division, P.H.E. Dte.	2,31,01,803.00	60 (Sixty) Days	4,62,036.00
---	---	----------------	-----------------	-------------

6. Attachments

Sl No	File Name
1	eNIT-57.pdf