



Public Health Engineering Department

Government of West Bengal

Tender: NIT-03/A.E./Bon of 2023-24

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Bongaon Sub-Division		
Tender Reference	NIT-03/A.E./Bon of 2023-24	Estimate Put to Tender	6.00	Memo No	377/Bon	Memo Date	19-05-2023
e Tender Id	Description		NIT-03/A.E./Bon of 2023-24				
Estimated Work Value	5,32,965.00						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Barasat Division, P.H.E.Dte.	Payable At	Barasat
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	19-05-2023 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-05-2023 02:00 PM
Last Date of Application	26-05-2023 04:00 PM	Last Date of Permission	29-05-2023 02:00 PM
Last Date of Submission	30-05-2023 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	30-05-2023 02:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Approach Road at 2ndPump House site for Augmentation of Gangrapota Water Supply Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E.Dte.	79848.00	15 Days	1597.00
2	Construction of Approach Road at 2ndT/W site for Augmentation of Bharatpur Water Supply Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E.Dte.	91895.00	15 Days	1838.00
	Construction of Approach Road at 2nd T/W site for Augmentation of			

3	Krishnachandrapur Water Supply Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E.Dte.	91609.00	15 Days	1833.00
4	Construction of Approach Road at 2ndT/W site for Augmentation of Kurulia (Zone-I) Water Supply Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E.Dte.	92979.00	15 Days	1860.00
5	Construction of Approach Road at 2ndT/W site for Augmentation of Panchita Water Supply Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E.Dte.	87594.00	15 Days	1752.00
6	Construction of Approach Road at 2ndT/W site for Augmentation of Sindrani (Zone-I) Water Supply Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E.Dte.	89040.00	15 Days	1781.00

6. Attachments

Sl No	File Name
1	6. Sindrani (Zone-I).pdf
2	1. Ganrapota.pdf
3	3. Krishnachandrapur.pdf
4	4. Kurulia (Zone-I).pdf
5	2. Bharatpur.pdf
6	WBF-2911 New.pdf
7	5. Panchita.pdf
8	NIT-03.AE.Bon of 2023-24.pdf