



Public Health Engineering Department

Government of West Bengal

Tender: NIT No.06/T/AE/PSD of 2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURULIA	Inviting Authority		Assistant Engineer, Purulia Sadar Sub-div.			
Tender Id	NIT No.06/T/AE/PSD of 2020-2021			Memo No	Memo No.387/PSD	Memo Date	15-09-2020
Description	NIT						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	Executive Engineer, Purulia Division, PHE Dte	Payable At	Purulia
-----------	-----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	15-09-2020 02:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-09-2020 02:00 PM
Last Date of Application	28-09-2020 02:00 PM	Last Date of Permission	28-09-2020 05:00 PM
Last Date of Submission	30-09-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	30-09-2020 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supply & delivery of 40 mm dia GI (TATA make, medium duty) at Pindra river site for guard pilling of river bed tube-well no.1,3,4 & 5 of proposed W/S Scheme for Purulia Medical College, Block-Purulia-II, District at Purulia of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	483893	20 days	9678
2	Dismantling of damaged top dome portion of existing OHR & by-pass arrangement of the distribution main, construction of valve chambers including repairing of collecting pipe line & other allied works at Joypur W/S Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	473192	20 days	9464
	Extention of distribution pipeline to Kaibarta para & Raghunanda Mahato			

3	colony including dismantling of concrete road and making road concrete at Joypur W/S Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	264376	20 days	5288
4	Soil investigation work for identification of sub soil profile for proposed Intake WTP & OHR site of Marble Lake & its adjoining area W/S Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	135457	15 days	2709
5	Constructon of pump house cum guard room including dismantling of damaged pump room at Bandwan spot intake site under Bandwan Spot W/S Scheme of Purulia Sadar Sub-Division under Purulia Division, PHE Dte.	439642	90 days	8793
6	Estimate for collection at household details at pescribed format through mobile app & hard copy geo reference for retrofitting of Ramnagar W/S Scheme for FHTC connection in connection with Jal Sapna Project.	31389	45 days	628

6. Attachments

Sl No	File Name
1	3.pdf
2	NEW2911_2019-2020.pdf
3	1.pdf
4	6.pdf
5	5.pdf
6	Notice.pdf
7	LOW.pdf
8	4.pdf
9	2.pdf