



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT-8/HSD OF 2025-26

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	NIT-8/HSD OF 2025-26	Estimate Put to Tender	0.00	Memo No	157/HSD	Memo Date	20-02-2026
e Tender Id	Description						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, BARASAT DIVISION	Payable At	BARASAT
-----------	----	----------	--------------	------------	---	------------	---------

#### 3. Critical Dates

Tender Publish Date	20-02-2026 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	12-03-2026 02:00 PM
Last Date of Application	06-03-2026 01:00 PM	Last Date of Permission	06-03-2026 03:30 PM
Last Date of Submission	12-03-2026 02:00 PM	Tech Bid Opening Date	12-03-2026 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Emergent Withdrawing, relaying & Laying of UPVC distribution pipe line at N/H Dinesh Koyal at Satra of Sahebkhali Z-I w/s scheme, Hingalganj Block under Hasnabad Sub-Division, PHE Dte. 96999.41	96999.41	10 DAYS	1940.00
2	Emergent repairing of existing FHTC at Adhikari para within Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte.	95756.99	10 DAYS	1920.00
3	Emergent restoration of UPVC distribution pipe line of Joygopalpur w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte.	85420.21	10 DAYS	1710.00

4	Emergent restoration of FHTC & construction of Anchor block for resting of 150mm dia DI Rising main for low areas of Tushkhali w/s scheme, Sandeshkhali-II Block under Hasnabad Sub-Division P.H.E. Dte.	45614.82	10 DAYS	920.00
5	Additional remuneration to the Lab personnel of Chemical & Bacteriological Laboratory at A. R. Laboratory cum Inspection Bungalow at Taki, North 24 Parganas under Hasnabad Sub-Division, P.H.E. Dte. For the period 01.08.23 to 31.01.24.	94386.00	01.08.23 to 31.01.24	1890.00
6	Providing Functional tap connection at Jeliakhali Bandirampur 68 no ICDS, Bhangatushkhali 181 no ICDS, Dakshin Daudpur 288 no ICDS, Tushkhali 190 no ICDS within the command area of Jeliakhali Purbakhanda w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte.	89475.38	10 DAYS	1790.00
7	Providing Functional tap connection at Gazikhali Ganga Patra 274 no ICDS, Rampur Molla para 19 no ICDS, Ajay Bhowmick 5 no ICDS within the command area of Rampur w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte.	58762.42	10 DAYS	1180.00
8	Withdrawing, relaying pipe line in connection with augmentation of Kalinagar water supply scheme (Z-I), Sandeshkhali-I block under Hasnabad Sub-Division, P.H.E.Dte	52903.93	10 DAYS	1060.00
9	Special repair & maintenance of different dia UPVC pipe line at different places in connection with augmentation of Durgapur Baylani w/s Scheme (Z-II), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte. Phase-2	96710.52	10 DAYS	1940.00
10	Emergent repairing of existing FHTC in connection with retrofitting work at different places near Atpukur panchyet office area within Atpukur w/s scheme (Z-II), Minakhan block under Hasnasbad Sub-Division, P.H.E.Dte.	94980.50	10 DAYS	190.00
11	Emergent protection of UPVC distribution main at near Head Work site of Kanmari w/s scheme (Z-I), Sandeshkhali-I block under Hasnabad Sub-Division P.H.E. Dte.	96561.61	10 DAYS	1940.00
12	1 no. pump connection at PH No.-1 in connection within Kalinagar water supply scheme (Old), Sandeshkhali-I block under Hasnabad Sub-Division, P.H.E. Dte.	96628.37	10 DAYS	1940.00
13	Emergent resting of pipeline with UC Bullah pilling at Ashariya Zilla parisad road to Mokbar Baidya land within Ashariya Narayanpur w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.	97051.17	10 DAYS	1950.00
14	Emergent supply of Drinking water by TATA 107/207/Mechanised Van with tank from nearest PHE source to Gabtala within Dakshin Bhebia w/s scheme (Z-II) under Hasnabad Block under Hasnabad Sub-Division, PHE Dte.	96015.50	10 DAYS	1930.00
15	Supply, fitting & fixing of sluice valve at HW site, near Khal par & Battala within Sukhdoani w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte.	56549.90	10 DAYS	1140.00

16	Emergent repairing of existing FHTC at Trimohini Bazar to Khulna Main road within Sandeshkhali w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	96057.07	10 DAYS	1930.00
17	Emergent Protection of boundary wall at canal side by bamboo pilling within Monipur w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte.	94253.88	10 DAYS	1890.00
18	Emergent repairing of existing FHTC at Uttar Laukhali within Laukhali w/s scheme, Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte.	96618.03	10 DAYS	1940.00
19	Emergent resting of pipeline and protection of secondary rising main with UC Bullah pilling N/H/O Hasibulla Gazi at Murarisha Chowmatha within Surface Based w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.	97051.17	10 DAYS	1950.00
20	Emergent Functional tap connection at different ICDS within the command area of Fakirtakia water supply scheme, Sandeshkhali-I Block under Hasnabad Sub-Division, PHE Dte.	51256.93	10 DAYS	1030.00
21	Restoration of different dia. pipe line near Bishpur Ghoshpara, Dk Bishpur, Dk Bishpur Howli para due to construction of RCC road in connection with Augmentation of Durgapur Baylani water supply scheme (Zone-I), Hingalganj Block under Hasnabad Sub-Division, PHE Dte. (Location-Bishpur Mouza)	96712.99	10 DAYS	1940.00

## 6. Attachments

Sl No	File Name
1	19Eucaliptus balla Hasibulla Gazi.xls
2	15sluice valve HW site.xls
3	03Jyogopalpur sluice valve.xls
4	16FHTC trimohini bazar.xls
5	08Withdraw relay Z1.xls
6	10Repair of Panchayet office.xls
7	02FHTC REp adhikary.xls
8	11Eucaliptus ballah HW site.xls
9	New-Form-2911.pdf
10	14D bhebia water supply.xls
11	09Spl rep i phase 2.xls
12	Notice 8 HSD.pdf
13	20Fakirtakia FHTC.xls
14	12HDPE pipe line Kali Z 1 160 PUMP CONNECTION.xls

15	04Anchor block.xls
16	13Eucaliptus balla 1 ashariya narayanpur zila parisad.xls
17	05Taki Bunglow Chem & Bacto Aug 23 to Jan 24.xls
18	18Withdraw relay 1.xls
19	17Bamboo pilling.xlsx
20	21Durgapur Baylani UPVC only pipe Zone 1 one lakh.xls
21	06Jeliakhali Bandirampurl pipe and FHT.xls
22	07Jeliakhali Bandirampurl pipe and FHT no riv.xls
23	01sahebkhali Z 11 lakh.xls

## Corrigendum: Corrigendum 1 vide NIT-8/HSD of 2025-26

Assistant Engineer, Hasnabad Sub-Division  
NORTH 24 PARGANAS

### 1. General Information

Corrigendum Id	Corrigendum 1 vide NIT-8/HSD of 2025-26	Memo No	158/HSD	Memo Date	20-02-2026
Description					
Estimated Work Value	-				

### 2. Critical Dates

Corrigendum Publish Date	20-02-2026 05:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

### 3. Attach Corrigendum Documents

Sl No	File Name
1	Corrigendum for sl 8 for nit 8hsd.pdf