



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO. – 06/ 2019-20 of A.E. / G.S.D.

1. General Information

| | | | | | | |
|----------------------|---|----------|---------|--|-----------|------------|
| Type | NIT | Category | Mode | Method | | |
| District | Inviting Authority | | | Executive Engineer, Midnapore Division | | |
| Tender Id | N.I.T. NO. – 06/ 2019-20 of A.E. / G.S.D. | | Memo No | 478/AE/GSD | Memo Date | 29-11-2019 |
| Description | Temporary restoration of pipe line for water supply arrangement at different Scheme of different block under Ghatal Sub-Division PHE Dte. | | | | | |
| Estimated Work Value | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 29-11-2019 12:00 AM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 16-12-2019 01:30 PM |
| Last Date of Application | 10-12-2019 02:00 PM | Last Date of Permission | 12-12-2019 05:00 PM |
| Last Date of Submission | 16-12-2019 01:30 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 16-12-2019 04:00 PM | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Temporary restoration of pipe line for water supply arrangement (Replacement of DI Rising main & UPVC distribution pipe line) due to damage of pipe line by PWD road activities of Daspur - Narajole road of Bachharakundu W/S Scheme at Daspur-I Block within Ghatal Sub-Division under Midnapore Division, PHE.Dte. | 111496 | 20 days | 2230 |
| 2 | Water supply connection with SSP of different ICDS & School under Harekrishnapur water supply scheme under Ghatal Sub-Division of Midnapore Division, PHE.Dte. | 412952 | 20 days | 8259 |
| | Construction of 3.60 Mtr. X 3.00 Mtr. Switch room cum Chlorine room without water supply & sanitary arrangement for 2nd tube well site under | | | |

| | | | | |
|---|--|--------|---------|------|
| 3 | Khasbar Zone-I water supply scheme within Ghatal Sub-Division under Midnapore Division, PHE.Dte. (Considering G.L. 1950 mm below road level) | 326405 | 45 days | 6528 |
| 4 | Construction of 3.60 Mtr. X 3.00 Mtr. Switch room cum Chlorine room without water supply & sanitary arrangement for 2nd tube well site under Khasbar Zone -II water supply scheme within Ghatal Sub-Division under Midnapore Division, PHE.Dte. (Considering G.L. 1950 mm below road level) | 326405 | 45 days | 6528 |
| 5 | Yeild test of existing Tube Well in different running PWSS within Ghatal Sub-Division Under Midnapore Division, PHE Dte. | 36651 | 7 days | 733 |

6. Attachments

| Sl No | File Name |
|-------|--------------------------|
| 1 | NIT_6.pdf |
| 2 | Modified_WBF_2911_ii.pdf |
| 3 | NIT_6_Schedule_5.pdf |
| 4 | NIT_6_Schedule_2.pdf |
| 5 | NIT_6_Schedule_4.pdf |
| 6 | NIT_6_Schedule_1.pdf |
| 7 | NIT_6_Schedule_3.pdf |