



# Public Health Engineering Department

## Government of West Bengal

### Tender: 8/AE/BSD OF 2020-2021

#### 1. General Information

Type	NIT	Category		Mode		Method	
District	PURBA BARDHAMAN	Inviting Authority	Executive Engineer, Burdwan Division				
Tender Id	8/AE/BSD OF 2020-2021			Memo No	957/BSD	Memo Date	16-10-2020
Description	Trial Run of SAHHOSENPUR Water Supply Scheme						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

#### 3. Critical Dates

Tender Publish Date	16-10-2020 04:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	13-11-2020 02:00 PM
Last Date of Application	10-11-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	13-11-2020 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Trial Run of SAHHOSENPUR Water Supply Scheme under Burdwan Division, PHE Dte for the period of 3(three) months.	4,75,956.00	3(three)months	9520.00
2	Trial Run of SIALI Pipes Water Supply Scheme under Burdwan Division, PHE Dte for the period of 3(three) months.	4,47,316.00	3(three)months	8950.00
3	Trial Run of BALARAMPUR(Part-B) Water Supply Scheme under Burdwan Division, PHE Dte for the period of 3(three) months.	4,45,030.00	3(three)months	8910.00
4	Land Development at Ajhapur OHR Site under AJHAPUR W/S Scheme at Jamalpur Block under Burdwan Sub-Division,under Burdwan Division,PHE Dte.	2,93,384.00	30 days	5870.00
	Extension of 90mm.dia UPVC distribution pipe line at Kabirpur(Adibashipara & Hararpara)and Harbandpara of GHOSH Adjoining			

5	Mouzas Water Supply Scheme at Memari-I Development block under Burdwan Division,PHE Dte.	4,85,068.00	30 days	9710.00
6	Operation & Maintenance of Distribution System and Rising Main pipe line(CI/DI/AC/UPVC) of AJHAPUR water supply scheme under Burdwan Division , PHE Dte period from 01.12.2020 to 30.11.2021	3,41,102.00	12(twelve)months	6830.00

#### 6. Attachments

Sl No	File Name
1	NIT-8 of 20-21. 4.9.20.doc