



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 03/T/AE/RNP of 2020-21

1. General Information

| | | | | | | | |
|----------------------|---|--------------------|-------|---|--------------------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | PURULIA | Inviting Authority | | Assistant Engineer, Raghunathpur Sub-Division | | | |
| Tender Id | NIT No. 03/T/AE/RNP of 2020-21 | | | Memo No | Memo No.- 195 /RNP | Memo Date | 25-06-2020 |
| Description | Different Constructional & Pipe line works. | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|-----|----------|--------------|------------|--|------------|---------|
| Exempted? | Yes | Fee Type | Demand Draft | Payable To | THE EXECUTIVE ENGINEER, PURULIA DIVISION, PHE DTE. | Payable At | PURULIA |
|-----------|-----|----------|--------------|------------|--|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 25-06-2020 11:25 AM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 13-07-2020 03:00 PM |
| Last Date of Application | 08-07-2020 02:00 PM | Last Date of Permission | 08-07-2020 05:00 PM |
| Last Date of Submission | 13-07-2020 03:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | 13-07-2020 03:30 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Additional work of Boundary Wall , RCC Pilar at CWR cum Pump house campus at Keliasota village unedr Mahishnadi W/S Scheme of Raghunathpur Sub-Division under Purulia Division, P.H.E. Dte. | 47107.00 | 15 DAYS | 942.00 |
| 2 | Choakage clearance of existing 63 mm dia HDPE pipe line at Barabagan Village (Acharjee Para & Dubey Para) under Arra W/S Scheme of Raghunathpur Sub-Division under Purulia Division, PHE Dte. | 165918.00 | 20 DAYS | 3318.00 |
| 3 | Construction of Pedestal with temporary house connection at Eye Hospital of Bhamuria Yuba Kalyan Samity (Quarantine Centre) within Raghunathpur Sub-Division under Purulia Division, PHE Dte. | 26674.00 | 15 DAYS | 533.00 |

6. Attachments

| Sl No | File Name |
|-------|------------------------------|
| 1 | Notice & List of Work.pdf |
| 2 | Schedule 1-3.pdf |
| 3 | 202005151559231862911_ii.pdf |