



Public Health Engineering Department

Government of West Bengal

Tender: N I T No. 02/AE-II/NACD-II of 2021-22

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA	Inviting Authority		Executive Engineer, Nadia Arsenic Division II			
Tender Id	N I T No. 02/AE-II/NACD-II of 2021-22			Memo No	03/AE-II/ NACD-I I	Memo Date	09-06-2021
Description	Difference works						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	E.E. NACD=II, PHE Dte.	Payable At
-----------	----	----------	------------	------------------------	------------

3. Critical Dates

Tender Publish Date	09-06-2021 02:00 PM	Sale/Submission Start Date	09-06-2021 03:00 PM
Download Start Date		Sale/Download End Date	16-06-2021 03:00 PM
Last Date of Application	16-06-2021 01:00 PM	Last Date of Permission	16-06-2021 03:00 PM
Last Date of Submission	16-06-2021 03:00 PM	Tech Bid Opening Date	18-06-2021 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Restoration by UPVC Pipeline for replacing the damaged pipeline at Nalupur and construction of RCC Column for supporting the pipe at Helenchi Zone-III Water Supply Scheme under Nadia Arsenic Civil Division-II PHE Dte.	4,83,897.88	15 days	9,700.00
2	Relaying of D.I. Pipeline replacing the damaged old HDPE Pipe line and construction of valve chamber at Kadipur Water Supply Scheme under Nadia Arsenic Civil Division-II PHE Dte.	2,96,379.56	15 days	6,000.00
3	Relaying of D.I. Pipeline replacing the damaged old HDPE Pipe, reconstruction of IEP platform and construction of RCC Column and land development at Nischintapur Water Supply Scheme under Nadia Arsenic Civil Division-II PHE Dte.	4,98,386.84	15 days	10,000.00

4	Inter connection work between AIRP to CWR to OHR at Madhabpur Water Supply Scheme under Nadia Arsenic Civil Division-II PHE Dte.	4,99,482.96	15 days	10,000.00
5	Construction of Boundary wall with Grill Gate at Chandrghat Water Supply Scheme 2nd pump house site under Nadia Arsenic Civil Division-II PHE Dte.	2,31,359.97	15 days	4,700.00

6. Attachments

Sl No	File Name
1	WBF 2911.pdf
2	Nischintapur_3.pdf
3	Chanderghat_5.pdf
4	Madhabpur_04.pdf
5	NIT_02_2021-2022 notice.pdf
6	Kadipur 02.pdf
7	Helenchi_Zone-III_ (1).pdf