



Public Health Engineering Department

Government of West Bengal

Tender: NIT-07/AE/RSD/PHE/2020-2021

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM	Inviting Authority		Assistant Engineer, Rampurhat Sub-Division			
Tender Id	NIT-07/AE/RSD/PHE/2020-2021			Memo No	182/RSD	Memo Date	22-09-2020
Description	Construction of Boundary Wall at different places under Rampurhat Sub-Division within Birbhum Division, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Birbhum Division, PHE Dte.	Payable At	Suri, Birbhum
-----------	----	----------	--------------	------------	--	------------	---------------

3. Critical Dates

Tender Publish Date	22-09-2020 03:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-10-2020 01:00 PM
Last Date of Application	28-09-2020 01:00 PM	Last Date of Permission	29-09-2020 03:00 PM
Last Date of Submission	06-10-2020 01:00 PM	Tech Bid Opening Date	06-10-2020 02:00 PM
Fin Bid Opening Date	06-10-2020 02:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Boundary Wall with M.S. Gate at Basudevpur OHR Site for Basudevpur Piped Water Supply Scheme under Mayureswar-II block under Rampurhat Sub-Division within Birbhum Division, PHE Dte.	429732.00	60 (Sixty) Days	8600.00
2	Construction of Boundary Wall with M.S. Gate at Basudevpur 2nd Pump House site for Basudevpur Piped Water Supply Scheme under Mayureswar-II block under Rampurhat Sub-Division within Birbhum Division, PHE Dte.	244469.00	60 (Sixty) Days	4890.00
3	Construction of Boundary Wall with M.S. Gate at OHR Site for Beja Piped Water Supply Scheme under Mayureswar-II block under Rampurhat Sub-Division within Birbhum Division, PHE Dte.	344115.00	60 (Sixty) Days	6885.00

4	Construction of Boundary Wall at 1st Pump House Site for Beja Piped Water Supply Scheme under Mayureswar-II block under Rampurhat SubDivision under Birbhum Division, PHE Dte.	319858.00	60 (Sixty) Days	6400.00
5	Construction of Boundary Wall with M.S. Gate at 2nd Pump House Site for Beja Piped Water Supply Scheme under Mayureswar-II block under Rampurhat Sub-Division under Birbhum Division, PHE Dte.	326458.00	60 (Sixty) Days	6530.00
6	Construction of Boundary Wall with M.S. gate at OHR Site for Kot Piped Water Supply Scheme under Mayureswar-I block under Rampurhat SubDivision within Birbhum Division, PHE Dte.	344115.00	60 (Sixty) Days	6885.00
7	Construction of Boundary Wall at Kot 1st Pump House Site for Kot Water Supply Scheme under Mayureswar-I block under Rampurhat SubDivision within Birbhum Division, PHE Dte.	405163.00	60 (Sixty) Days	8105.00
8	Construction of Boundary Wall with M.S. Gate at Puranagram OHR Site for Puranagram Piped Water Supply Scheme under Md Bazar block under Rampurhat Sub-Division within Birbhum Division, PHE Dte.	429421.00	60 (Sixty) Days	8590.00
9	Construction of Boundary Wall with M.S. Gate at OHR Site for Raypur Zone-I Piped Water Supply Scheme under Md. Bazar block under Rampurhat Sub-Division within Birbhum Division, PHE Dte.	454031.00	60 (Sixty) Days	9085.00
10	Construction of Boundary Wall with M.S Gate at OHR Site for Raypur Zone-II Piped Water Supply Scheme under Md. Bazar block under Rampurhat Sub-Division within Birbhum Division, PHE Dte.	482353.00	60 (Sixty) Days	9650.00

6. Attachments

Sl No	File Name
1	Schedule 9.pdf
2	Schedule 1.pdf
3	Schedule 8.pdf
4	Notice.pdf
5	Schedule 10.pdf
6	Annexure-I.pdf
7	Schedule 4.pdf
8	Schedule 2.pdf
9	WBF 2911.pdf
10	Schedule 6.pdf
11	Schedule 5.pdf
12	Schedule 7.pdf
13	Schedule 3.pdf