



# Public Health Engineering Department

## Government of West Bengal

### Tender: NOTICE INVITING TENDER NO.2/AE/BSD OF 2021-2022

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDHAMAN		Inviting Authority		Executive Engineer, Burdwan Division		
Tender Id	NOTICE INVITING TENDER NO.2/AE/BSD OF 2021-2022		Memo No	653/BSD	Memo Date	03-06-2021	
Description	Construction of Boundary Wall(						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

#### 3. Critical Dates

Tender Publish Date	03-06-2021 05:35 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-06-2021 02:00 PM
Last Date of Application	17-06-2021 02:00 PM	Last Date of Permission	
Last Date of Submission	22-06-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Boundary Wall(West Side)Pump House No.1 site of KAMARHATI(Zone-II) Water Supply Scheme under Raina-II Dev.Block of Burdwan Division,PHE De(Length-59.00 Mtr,Col-22 Nos).	4,00,332.00	45 days	8010.00
2	Laying of interconnection of the Pump No.3 with Distribution Line 100mm.dia for HATGOBINDAPUR Piped Water Supply Scheme of Burdwan-II Block, under Burdwan Division,PHE Dte.	1,66,629.00	30 days	3340.00
3	Construction of Boundary Wall at Head Works Site of FAKIRPUR Water Supply Scheme under Bardhaman-I Block of Burdwan Division,PHE Dte(Length-50.20 Mtr,Col-15 Nos)Part-B(South & West Side).	3,77,402.00	45 days	7550.00
4	Construction of Boundary Wall at Head Works Site of AJHAPUR Water Supply Scheme under Jamalpur Block of Burdwan Division,PHE Dte(Length-	4,16,110.00	45 days	8330.00

	60.00 Mtr,Col-20 Nos)Part-B(South & East Side).			
5	Extension of pipeline for CHHOTOBAINAN Water Supply Scheme at Pahalanpur and Rupsara and Dakhin Mohonpur village within Raina-II Block under Burdwan Divn.PHE Dte.	4,81,652.00	30 days	9640.00
6	Construction of Boundary Wall at 3rd T.Well Site of Dogachia Mouza of AMRA W/S Scheme under Jamalpur Block under Burdwan Divn.PHE Dte(59.0 Mtr)	4,45,615.00	45 days	8920.00
7	Inter connection between 3rd tube well(Dogchia Mouza)to distribution system including Land development of AMRA W/S Scheme under Jamalpur Dev.Block of Burdwan Division,PHE Dte.	3,00,937.00	30 days	6020.00
8	Additional work of Laying distribution system of 125mm.dia. UPVC Pipe Line Node Point 202-203-204 to 205 of NABAGRAM and its mouzas W/S Scheme at Memari-I Block under Burdwan Division,PHE Dte.	3,38,071.00	30 days	6770.00
9	Extension of pipeline(Branch & Sub Branch)from existing distribution system within the command area of SIALI Piped Water Supply Scheme for FHTC at Mudipur Village and Mudipur habitation,Jamalpur Block under Burdwan Division,PHE Dte.	2,16,261.00	30 days	4330.00
10	Operation & Maintenance of Distribution System and Rising Main pipeline(CI/DI/AC/UPVC)for BALARAMPUR Water Supply Scheme of Jamalpur Dev.Block within Burdwan Sub-Divn.under Burdwan Division,PHE Dte period from 01-07-2021 to 30-06-2022)	3,49,773.00	12(twelve)months	7000.00
11	Operation & Maintenance of Distribution System and Rising Main pipeline(CI/DI/AC/UPVC)for SAHHOSENPUR Water Supply Scheme of Jamalpur Dev.Block within Burdwan Sub-Divn.under Burdwan Division,PHE Dte period from 01-07-2021 to 30-06-2022)	3,21,520.00	12(twelve)months	6435.00
12	Operation & Maintenance of Distribution System and Rising Main pipeline(CI/DI/AC/UPVC)for KENNA Water Supply Scheme of Memari-I Dev.Block within Burdwan Sub-Divn.under Burdwan Division,PHE Dte period from 01-07-2021 to 30-06-2022)	3,21,520.00	12(twelve)months	6435.00
13	Engagement of Laboratory Personnel(Chemist/Bacteriologist and Lab Assistant)in 2 Sub District Laboratoriesw within Burdwan Sub-division under Burdwan Division,PHE Dte,Purba Bardhaman for the period from 01.07.2021 to 31-12-2021	3,13,569.00	6(six)months	6280.00

## 6. Attachments

Sl No	File Name
1	NIT-2 of 21-22.doc