



Public Health Engineering Department

Government of West Bengal

Tender: NIQ-06-EE

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDDHAMAN		Inviting Authority		Executive Engineer, RCFA Division-I		
Tender Id	NIQ-06-EE			Memo No	106/RCD-I dated	Memo Date	13-02-2020
Description	7 nos works of different head work site						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte	Payable At	Asansol
-----------	----	----------	--------------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	14-02-2020 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-02-2020 03:00 PM
Last Date of Application	21-02-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	25-02-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Supplying & delivery of different type of MJ bend under Chotkara-Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	0.00	10 days	0.00
2	Supplying & delivery of different type of MJ bend , Sluice Valve & CI Hydentee under Chotkara-Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	0.00	10 days	0.00
3	Supply and delivery of 250 mm dia MS water carrier pipe for Mohishila Zone under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	0.00	10 days	0.00
4	Supply & delivery of 400 mm dia MS water carrier for the rising main of Chotkara-Kanskuli W/S Scheme. (Part-I)	0.00	10 days	0.00

5	Supply & delivery of 400 mm dia MS water carrier for the rising main of Chotkara-Kanskuli W/S Scheme. (Part-II)	0.00	10 days	0.00
6	Supply & delivery of 400 mm dia MS water carrier for the rising main of Chotkara-Kanskuli W/S Scheme. (Part-III)	0.00	10 days	0.00
7	Supply & delivery of 250 mm & 350 mm dia MS pipe for the work shifting of 250 mm, 350 mm dia MS pipe and DI pipes and allied works at Dignala under Andal W/S Scheme under RCFA Division-I PHE Dte.	0.00	10 days	0.00

6. Attachments

Sl No	File Name
1	2908.pdf
2	NIQ-06-Schedule.pdf

Corrigendum: Corrigendum Notice - 2

Executive Engineer, RCFA Division-I
PASCHIM BARDDHAMAN

1. General Information

Corrigendum Id	Corrigendum Notice - 2	Memo No	165/RCD-I	Memo Date	20-02-2020
Description	Corrigendum Notice				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	20-02-2020 03:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Corrigendum Notice	0.00	0.00	0.00

6. Attachments

Sl No	File Name
-------	-----------

1	Corrigendum Notice_2.pdf
---	--------------------------

Corrigendum: Corrigendum Notice-I

Executive Engineer, RCFA Division-I
PASCHIM BARDHAMAN

1. General Information

Corrigendum Id	Corrigendum Notice-I	Memo No	148/RCD-I	Memo Date	17-02-2020
Description	Corrigendum Notice				
Estimated Work Value	-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Corrigendum Publish Date	17-02-2020 06:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
2	Supply deliver of 400 mm dia MS water carrier pipe for the rising main of Chotkara-Kanskuli W/S Scheme (Part III)	0.00	0.00	10 days

6. Attachments

Sl No	File Name
2	Corrigendum_notice_Schedule.pdf