



Public Health Engineering Department

Government of West Bengal

Tender: NIT-01 of AE/EMSD-II of 2021-22

1. General Information

| | | | | | | | |
|----------------------|---------------------------------|--------------------|-------|--------------------|-------------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | NADIA | Inviting Authority | | Assistant Engineer | | | |
| Tender Id | NIT-01 of AE/EMSD-II of 2021-22 | | | Memo No | 327/EMSD-II | Memo Date | 21-05-2021 |
| Description | Miscellaneous works. | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | The Executive Engineer, Eastern Mechanical Division, P.H.E. Dte. | Payable At | Kolkata |
|-----------|----|----------|--------------|------------|--|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 02-06-2021 12:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 25-06-2021 03:00 PM |
| Last Date of Application | 23-06-2021 03:00 PM | Last Date of Permission | 23-06-2021 04:00 PM |
| Last Date of Submission | 25-06-2021 03:00 PM | Tech Bid Opening Date | 25-06-2021 03:30 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date | Time |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Maintenance of Pest Control service (01-07-2021 to 31-12-2021) at Haringhata Bottling Plant, Kalyani, Dist.-Nadia. | 141,586.00 | As per schedule | 2,832.00 |
| 2 | Operation and Guarding of the temporary floating barge assembly on river Bhagirathi near intake point of Nakashipara SWB W/S scheme under EMSD-II, PHE Dte, Dist.-Nadia. | 239,180.00 | As per schedule | 4,784.00 |
| 3 | Operation & guarding of all electrical equipments, installation and Control Room at Rural Training Centre, Kalyani, Dist. Nadia. | 475,294.00 | As per schedule | 9,506.00 |
| | Operation of the pumping machinery at Haringhata Dairy Farm under | | | |

| | | | | |
|----|---|------------|-----------------|----------|
| 4 | Eastern Mechanical Sub-Division-II, Dist.-Nadia. | 216,712.00 | As per schedule | 4,334.00 |
| 5 | Supply & delivery of Calcium Hypochlorite Granules at different sites taken over from PRI bodies within Ranaghat-I, Ranaghat-II Block, under EMSD-II, PHE Dte. Dist. Nadia | 172,260.00 | 20 days | 3,445.00 |
| 6 | Supply & delivery of Calcium Hypochlorite Granules at different sites taken over from PRI bodies within Krishnaganj Santipur, Hanskhali and Chapra Blocks, Nadia under EMSD-II, PHE Dte. Dist. Nadia. | 215,325.00 | 20 days | 4,307.00 |
| 7 | Supply & delivery of Calcium Hypochlorite [Ca(Ocl)2] Granules at different sites taken over from PRI bodies within Tehatta-I, Tehatta-II, Karimpur-II Block under EMSD-II, PHE Dte. Nadia. | 129,195.00 | 20 days | 2,584.00 |
| 8 | Supply & delivery of Disinfectant at Bhayna and adjoining PWSS under Hanskhali, Block, P.H.E.Dte. Dist. Nadia. | 172,260.00 | 20 days | 3,445.00 |
| 9 | Supply & delivery of Disinfectant at Krishnaganj & Adj. PWSS under Krishnaganj Block and Balibanga & Adj. PWSS under Chapra Block, P.H.E.Dte. Dist. Nadia. | 114,840.00 | 20 days | 2,297.00 |
| 10 | Supply and delivery of Polyfilm Roll for production of drinking water pouch at Haringhata Bottling Plant, Kalyani, District.-Nadia. | 276,993.00 | 20 days | 5,540.00 |

6. Attachments

| Sl No | File Name |
|-------|---------------------------------------|
| 1 | form 2908.pdf |
| 2 | WBF-2911.pdf |
| 3 | NIT - 01 of AE_EMSD-II of 2021-22.pdf |