



# Public Health Engineering Department

## Government of West Bengal

### Tender: N.I.T. No. 04/AE/HQ OF 2019-2020

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDHAMAN		Inviting Authority		Executive Engineer, Burdwan Division		
Tender Id	N.I.T. No. 04/AE/HQ OF 2019-2020			Memo No	618/AE/HE	Memo Date	13-08-2019
Description	Realignment of distribution system at Natungram more (nearest to Node No. 143) due to widening of P.W.D. roads within command areas of GOPIKANTAPUR PWSS & other Gr.B,C & D						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Burdwan Divn., PHE. Dte.	Payable At	Burdwan
-----------	----	----------	--------------	------------	--	------------	---------

#### 3. Critical Dates

Tender Publish Date	13-08-2019 04:00 PM	Sale/Submission Start Date	
Download Start Date	13-08-2019 04:30 PM	Sale/Download End Date	19-08-2019 02:00 PM
Last Date of Application	19-08-2019 02:00 PM	Last Date of Permission	19-08-2019 02:30 PM
Last Date of Submission	21-08-2019 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	21-08-2019 04:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Realignment of distribution system at Natungram more (nearest to Node No. 143) due to widening of P.W.D. roads within command areas of GOPIKANTAPUR Piped W/S. Scheme under Burdwan Division, PHE. Dte.	399293.00	30 Days	7986.00
2	Realignment of distribution system (from Node no. 149 to Node No. 203) due to widening of P.W.D. roads within command areas of GOPIKANTAPUR Piped W/S. Scheme under Burdwan Division, PHE. Dte.	481169.00	30 Days	9623.00
3	Interconnection between OHR and R. Main including provisional by-pass arrangement and connectivity with distribution system and improvement of approach village road for MAHACHANDA and its adjoining mouzas water	276646.00	30 Days	5533.00

	supply scheme under Burdwan Division, PHE Dte.			
4	Approach road of Head Works site of MAHESGARIA Pipe Water Supply Scheme at Jamalpur Block under Burdwan Division, PHE. Dte.	130512.00	30 Days	2610.00

#### 6. Attachments

Sl No	File Name
1	Schedule for Gr-C.pdf
2	Schedule for Gr-A.pdf
3	Schedule for Gr-B.pdf
4	Schedule for Gr-D.pdf
5	NIT-04 of 19-20.pdf
6	Latest_WBF_2911.pdf